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INTRO.GR1 Special Provisions 1 
(January 4, 2016) 2 
All Projects 3 

 4 
DIVISION1.GR1 General Requirements 5 
 6 
DESWORK.GR1 Description of Work 7 
 8 

DESWORK1.FR1 (Description of Work) 9 
(March 13, 1995) 10 
Use in all projects except those involving only painting of metal 11 
bridges. 12 
(1 fill-in) 13 

 14 
DESWORK2.FB1 (Description of Work - Bridge Painting) 15 

(August 3, 2015) 16 
Use in projects involving only the painting of metal bridges. 17 
(3 fill-ins) 18 

 19 
1-02.GR1 Bid Procedures and Conditions 20 
 21 

1-02.4.GR1 Examination of Plans, Specifications and Site of Work 22 
 23 
1-02.4(1).GR1 General 24 
 25 

1-02.4(1).INST1.GR1 (Section 1-02.4(1) is supplemented with the following) 26 
Must use once preceding any of the following: 27 

 28 
1-02.4(1).OPT1.GR1 (January 5, 2015) 29 

Use in all projects that require a Construction 30 
Stormwater General Permit (CSWGP) unless the 31 
Assistant State Construction Engineer for your region 32 
authorizes a project to forgo transferring the permit. 33 
A checklist is available at 34 
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-35 
DCDD-4F72-A009-36 
7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.37 
pdf to help ensure contracts include all required 38 
provisions for the transfer of coverage process outlined 39 
in Project Delivery Memo #15-01 40 
(http://www.wsdot.wa.gov/publications/fulltext/ProjectD41 
ev/ProjectDeliveryMemos/Memo15-01.pdf). 42 
Must use with 1-03.3.OPT2.GR1, 1-03.5.OPT1.GR1, 1-43 
07.5(3).OPT1.GR1, 1-07.6.OPT1.FR1, 1-44 
08.5.OPT12.GR1, 8-01.3(1).OPT2.GR8, 8-45 
01.3(1).OPT3.GR8, 8-01.3(1)A.OPT2.GR8, 8-46 
01.3(1)B.OPT2.GR8, 8-01.3(15).OPT1.GR8, 8-47 
01.3(16).OPT1.GR8, 8-01.4.OPT1.GR8, and 8-48 
01.5.OPT2.GR8. 49 

 50 
1-02.4(2).GR1 Subsurface Information 51 
 52 

1-02.4(2).INST1.GR1 (Section 1-02.4(2) is supplemented with the following) 53 
Must use once preceding any of the following: 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/INTRO.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/DIVISION1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/DESWORK.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/DESWORK1.FR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/DESWORK2.FB1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4(1).GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4(1).INST1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4(1).OPT1.GR1.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4(2).GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4(2).INST1.GR1.PDF
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1-02.4(2).OPT1.FR1 (January 2, 2012) 1 
Use in projects for which soils investigations have been 2 
made. The first fill-in identifies the site (web address or 3 
physical address) where the information is located. The 4 
second fill-in lists the items available for the prospective 5 
bidder’s review.  This should include the Test Boring 6 
Legend and the Logs of Test Boring that are included in 7 
the project, listed by hole number.  Other geotechnical 8 
resources such as reports and memoranda (including 9 
title, author, and date), test pit data and other 10 
subsurface investigation data can also be listed here. 11 
(2 fill-ins) 12 

 13 
1-02.6.GR1 Preparation of Proposal 14 

 15 
1-02.6.INST2.GR1 (The fourth paragraph is replaced with the following) 16 

Must use one preceding any of the following 17 
 18 

1-02.6.OPT10.GR1 (Disadvantaged Business Enterprise (DBE) Written 19 
Confirmation and/or Good Faith Effort not required at bid) 20 
(May 7, 2012) 21 
Use in projects that require the use of the Disadvantaged 22 
Business Enterprise (DBE) Condition of Award (COA) 23 
Participation Goal Requirement. 24 
Must use with 1-02.9.OPT1.GR1 and 1-07.11.OPT3.FR1. 25 
 26 

1-02.6.OPT15.GR1 (Subcontractor list not required with bid) 27 
(The fifth and sixth paragraphs of Section 1-02.6 are deleted) 28 
(August 2, 2004) 29 
Use in all projects with estimated cost of $1,000,000 or less. 30 
 31 

1-02.6.INST3.GR1 (Section 1-02.6 is supplemented with the following) 32 
Must use once preceding any of the following: 33 

 34 
1-02.6.OPT20.FR1 (Alternative Bids) 35 

(March 13, 1995) 36 
Use in projects when the proposal is to contain alternate 37 
items for bidding. Fill-ins consist of a brief description of the 38 
portion of the project or of the work that would be subject to 39 
alternative bidding. Repeat the "Alternative" paragraphs if 40 
the project consists of more than two alternatives. 41 
(4 or more fill-ins) 42 

 43 
1-02.6.OPT21.FR1 (Cumulative Alternate Bidding) 44 

(August 3, 2015) 45 
Use in contracts when the award process is modified to 46 
include cumulative Alternates. The region shall determine 47 
and notify the Ad and Award office of the Funds Available. 48 
The bid items shall be segregated into a Base Bid and 49 
Alternates as appropriate. Fill-ins consist of a brief 50 
description of the portion of the project or of the work that is 51 
included in the noted Alternates. The specification 52 
language may be adjusted to suit the number of Alternates.  53 

 54 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.4(2).OPT1.FR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.INST2.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.OPT10.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.OPT15.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.INST3.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.OPT20.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.OPT21.FR1.pdf
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Use of this GSP requires the approval of the HQ Ad and 1 
Award Manager and HQ Assistant State Design Engineer. 2 
When requesting approval, provide documentation of funds 3 
available, and that Approvals consistent with Design 4 
Manual Chapter 300 exist for the Base project and each 5 
potential combination of Base plus Alternates. 6 
(1 or more fill-ins)  7 

 8 
1-02.6.OPT22.FR1 (Progress Schedule) 9 

(August 7, 2006) 10 
Use in all projects unless a Type A Schedule (simple bar 11 
chart) is requested. This request should come to the 12 
Design Project Engineer from the Construction Project 13 
Engineer and be the result of discussion between the 14 
Design Project Engineer and the Construction Project 15 
Engineer concerning the level of schedule complexity 16 
required to administer the contract. Must also use 1-17 
02.6.OPT23.FR1 and 1-08.3(2).OPT2.GR1 when a Type C 18 
Progress Schedule is specified. 19 
 20 
Fill-in #1 is the minimum bid amount. Any amount over 21 
$100,000 requires HQ Construction Office approval. For 22 
the following engineers estimates, use the corresponding 23 
minimum bid amount: 24 
 25 

Engineers Estimate   Minimum Bid 26 
Type B    Type C 27 

$1 to $5 mil                   $5,000    $10,000 28 
$5 mil to $15 mil           $10,000  $20,000 29 
$15 mil to $20 mil         $15,000  $30,000 30 
$20 mil to $30 mil         $25,000  $50,000 31 
$30 mil to $50 mil         $35,000  $75,000 32 
Over $50 million           $50,000  $100,000 33 
 34 
Fill-in #2 is the schedule Type, either “B” or “C.”  Use of a 35 
Type C schedule requires prior approval from HQ 36 
Construction Administration and the Region Construction 37 
Manager. 38 

 39 
1-02.6.OPT23.FR1 (Schedule Updates) 40 

(December 1, 2008) 41 
Use in projects that specify a Type C Progress Schedule. 42 
Must also use 1-02.6.OPT22.FR1 and 1-43 
08.3(2).OPT2.GR1. 44 
(1 fill-in) 45 
 46 

1-02.9.GR1 Delivery of Proposal 47 
 48 

1-02.9.INST1.GR1 (Section 1-02.9 is revised to read) 49 
Must use once preceding any of the following: 50 
 51 

1-02.9.OPT1.GR1 (August 3, 2015) 52 
Use in projects that require the use of the Disadvantaged 53 
Business Enterprise (DBE) Condition of Award (COA) 54 
Participation Goal Requirement. 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.OPT22.FR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.6.OPT23.FR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.9.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.9.INST1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.9.OPT1.GR1.PDF


Index – General Special Provisions Division 1 EGSP1.docx 
April 3, 2017 Page 4 

Must use with 1-07.11.OPT3.FR1. 1 
 2 

1-02.12.GR1 Public Opening of Proposal 3 
 4 

1-02.12.INST1.GR1 (Section 1-02.12 is supplemented with the following) 5 
Must use once preceding any of the following: 6 

 7 
1-02.12.OPT1.FR1 (Date of Opening Bids) 8 

(August 3, 2015) 9 
Do not use in projects scheduled for Region bid openings. 10 
Use in all projects scheduled for bid openings in Olympia. 11 
(1 fill-in) 12 
Bid opening is held on Wednesday, except in the event of 13 
holidays. Should a holiday be observed on the Monday 14 
prior to bid opening, bid opening will be held on Thursday 15 
of that same week. Contact the HQ Contract Ad & Award 16 
Office if additional guidance is necessary. 17 

 18 
1-02.INST1.GR1 (Section 1-02 is supplemented with the following) 19 

Must use once preceding any of the following: 20 
 21 

1-02.OPT1.GR1 (Protest Procedures) 22 
(April 5, 2004) 23 
Include in all contracts with Federal Transit Administration 24 
(FTA) funding. Typically only applies to Ferry System and 25 
Sound Transit projects. 26 

 27 
1-03.GR1 Award and Execution Of Contract 28 

 29 
1-03.2.GR1 Award of Contract 30 

 31 
1-03.2.INST1.GR1 (The first sentence of Section 1-03.2 is revised to read) 32 

Must use once preceding any of the following: 33 
 34 

1-03.2.OPT1.GR1 (Rapid Award of Contract) 35 
(April 7, 2008) 36 
Use only in projects when the Regional Administrator has 37 
declared an emergency, and the nature of the emergency 38 
requires a rapid award and execution of the contract. 39 
Requires approval of HQ Contract Ad and Award Manager. 40 

 41 
1-03.2.INST2.GR1 (Section 1-03.2 is supplemented with the following) 42 

Must use once preceding any of the following: 43 
 44 

1-03.2.OPT7.FR1 (Award) 45 
(April 7, 2008) 46 
Use only in projects containing work done by agreement 47 
when the agreement contains an "out clause" reserving the 48 
right of an outside agency to withdraw the work if the bid 49 
prices are not favorable. Bid items included in the 50 
Agreement group that are subject to the “out clause” must 51 
be renamed to include the Agreement number, i.e. 52 
“Mobilization for Agreement GC99999” and "Roadway 53 
Excavation for Agreement GC99999". 54 
 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.12.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.12.INST1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.12.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.INST1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-02.OPT1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.2.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.2.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.2.OPT1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.2.INST2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.2.OPT7.FR1.PDF
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Do not include work owned by WSDOT in the Agreement 1 
group. 2 
 3 
(fill-ins:) 4 
$$1$$ Narrative description of work that is included in the 5 
Agreement group that is subject to the “out clause” and 6 
may be deleted. 7 
$$2$$ Heading(s) of Agreement Group(s) from Summary 8 
of Quantities that include work that may be deleted. 9 

 10 
1-03.3.GR1 Execution of Contract 11 

 12 
1-03.3.INST1.GR1 (Section 1-03.3 is supplemented with the following) 13 

Must use once preceding any of the following: 14 
 15 

1-03.3.OPT1.GR1 (Execution of Contract) 16 
(August 5, 2013) 17 
Use in projects selected by the Region when it is desired to 18 
have Escrow Bid Documentation established for the 19 
project. The project must be of significant size and duration 20 
to extend over multiple construction seasons. 21 
 22 
Requires Region to set up banking facility for document 23 
storage prior to advertisements. 24 
 25 

1-03.3.INST2.GR1 (The first paragraph of Section 1-03.3 is supplemented with 26 
the following) 27 
Must use once preceding any of the following: 28 

 29 
1-03.3.OPT2.GR1 (January 5, 2015) 30 

Use in all projects that require a Construction Stormwater 31 
General Permit (CSWGP) unless the Assistant State 32 
Construction Engineer for your region authorizes a project 33 
to forgo transferring the permit. 34 
A checklist is available at 35 
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-36 
4F72-A009-37 
7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf 38 
to help ensure contracts include all required provisions for 39 
the transfer of coverage process outlined in Project 40 
Delivery Memo #15-01 41 
(http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/P42 
rojectDeliveryMemos/Memo15-01.pdf).Must use with 1-43 
02.4(1).OPT1.GR1, 1-03.5.OPT1.GR1, 1-44 
07.5(3).OPT1.GR1, 1-07.6.OPT1.FR1, 1-08.5.OPT12.GR1, 45 
8-01.3(1).OPT2.GR8, 8-01.3(1).OPT3.GR8, 8-46 
01.3(1)A.OPT2.GR8, 8-01.3(1)B.OPT2.GR8, 8-47 
01.3(15).OPT1.GR8, 8-01.3(16).OPT1.GR8, 8-48 
01.4.OPT1.GR8, and 8-01.5.OPT2.GR8. 49 

 50 
1-03.3.OPT3.GR1 (January 4, 2016) 51 

Use in the Connecting Washington projects listed at 52 
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/C53 
onnectingWashington.pdf. 54 
 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.3.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.3.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.3.INST2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.3.OPT2.GR1.PDF
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.3.OPT3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ConnectingWashington.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ConnectingWashington.pdf
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1-03.5.GR1 Failure to Execute Contract 1 
 2 

1-03.5.INST1.GR1 (Section 1-03.5 is supplemented with the following) 3 
Must use once preceding any of the following: 4 

 5 
1-03.5.OPT1.GR1 (January 5, 2015) 6 

Use in all projects that require a Construction Stormwater 7 
General Permit (CSWGP) unless the Assistant State 8 
Construction Engineer for your region authorizes a project 9 
to forgo transferring the permit. 10 
A checklist is available at 11 
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-12 
4F72-A009-13 
7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf 14 
to help ensure contracts include all required provisions for 15 
the transfer of coverage process outlined in Project 16 
Delivery Memo #15-01 17 
(http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/P18 
rojectDeliveryMemos/Memo15-01.pdf). 19 
Must use with 1-02.4(1).OPT1.GR1, 1-03.3.OPT2.GR1, 1-20 
07.5(3).OPT1.GR1, 1-07.6.OPT1.FR1, 1-08.5.OPT12.GR1, 21 
8-01.3(1).OPT2.GR8, 8-01.3(1).OPT3.GR8, 8-22 
01.3(1)A.OPT2.GR8, 8-01.3(1)B.OPT2.GR8, 8-23 
01.3(15).OPT1.GR8, 8-01.3(16).OPT1.GR8, 8-24 
01.4.OPT1.GR8, and 8-01.5.OPT2.GR8. 25 

 26 
1-05.GR1 Control of Work 27 

 28 
1-05.3.GR1 Plans and Working Drawings 29 

 30 
1-05.3.INST1.GR1 (Section 1-05.3 is supplemented with the following) 31 

Must use once preceding any of the following: 32 
 33 

1-05.3.OPT1.GR1 (August 2, 2004) 34 
Use in projects that are adjacent to or over railroad tracks 35 
and involve the Burlington Northern Railroad or the Union 36 
Pacific Railroad Co. Do not use in projects involving only 37 
bridge painting, planing bridge decks, or bridge deck 38 
overlays. If the 60-day turnaround is critical to the 39 
schedule, increase the working days accordingly.  40 

 41 
1-05.4.GR1 Conformity With and Deviations from Plans and Stakes 42 

 43 
1-05.4.INST1.GR1 (Section 1-05.4 is supplemented with the following) 44 

Must use once preceding any of the following: 45 
 46 

1-05.4.OPT1.GR1 (Contractor Surveying - Structure) 47 
(April 4, 2011) 48 
Use in projects requiring the Contractor to do all surveying 49 
needed for bridges and walls. May be edited to retain 50 
portions of surveying for WSDOT crews but editing to 51 
assign additional work to the Contractor requires HQ 52 
Construction Office approval. 53 

 54 
1-05.4.OPT2.GR1 (Contractor Surveying - Roadway) 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.5.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.5.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-03.5.OPT1.GR1.PDF
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.3.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.3.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.4.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.4.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.4.OPT2.GR1.PDF
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(April 1, 2013) 1 
Use in projects requiring the Contractor to do all surveying 2 
needed for roadway items. May be edited to retain portions 3 
of surveying for WSDOT crews but editing to assign 4 
additional work to the Contractor requires HQ Construction 5 
Office approval. Must also use 2-03.4.OPT2.GR2 if 6 
roadway excavation or embankment is included in the 7 
project. 8 

 9 
1-05.4.OPT3.GR1 (Licensed Surveyors) 10 

(April 4, 2011) 11 
Include in projects requiring the Contractor to supply 12 
professional land surveyors to establish right-of-way lines 13 
and other monuments. 14 

 15 
1-05.4.OPT4.GR1 (Contractor Surveying – ADA Features) 16 

(April 3, 2017) 17 
Use in all projects that require any ADA work. 18 
Must use with 8-14.1.OPT1.GR8, 8-14.3.OPT2.GR8, and 19 
8-14.3.OPT3.GR8. 20 

 21 
1-05.9.GR1 Machine Control Grading 22 

 23 
1-05.9.INST1.GR1 (Section 1-05.9 is supplemented with the following) 24 

Must use once preceding any of the following: 25 
 26 

1-05.9.OPT1.FR1 (April 7, 2008) 27 
Use in eligible projects that require extensive grading if 28 
adequate design files have already been created during the 29 
design process. Eligible projects are those that require 30 
large areas of linear grading or mass quantities of roadway 31 
excavation, and are in locations where satellite signals are 32 
not obstructed by natural or manmade feature (such as 33 
highly mountainous areas or urban canyons). Requires 34 
approval of Region Construction Manager. 35 
 36 
Must also use 1-05.4.OPT2.GR1 (Contractor Surveying – 37 
Roadway). 38 
(2 fill-ins) The first fill-in describes the type of data to be 39 
provided (cross sections Sta. A to B, digital terrain model, 40 
etc.) and the file format of the electronic data. The second 41 
fill-in is the name and address of the Project Engineer 42 
administering the contract. 43 
 44 

1-05.14.GR1 Cooperation With Other Contractors 45 
 46 

1-05.14.INST1.GR1 (Section 1-05.14 is supplemented with the following) 47 
Must use once preceding any of the following: 48 

 49 
1-05.14.OPT1.FR1 (March 13, 1995) 50 

Use when it is anticipated that other projects are, or will be, 51 
under construction during the life of this project within the 52 
limits of this project or when access to, or through adjacent 53 
projects may be necessary. 54 
(1 fill-in) 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.4.OPT3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.4.OPT4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.9.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.9.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.9.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.14.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.14.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.14.OPT1.FR1.PDF
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 1 
1-05.14.OPT2.FR1 (Provide Access) 2 

(March 13, 1995) 3 
Use on structure contracts which are separate contracts 4 
when other contractors are required to haul past the 5 
structure being constructed. 6 
(1 fill-in) 7 

 8 
1-06.GR1 Control of Material 9 

 10 
1-06.INST1.GR1 (Section 1-06 is supplemented with the following) 11 

Must use once preceding any of the following: 12 
 13 

1-06.OPT1.GR1 Buy America 14 
Must use once preceding any of the following: 15 

 16 
1-06.OPT1(A).GR1 (Buy America) 17 

(August 6, 2012) 18 
May be used in any Contract at each Regions discretion. 19 
Must use if any of the following apply to this Contract: 20 
 21 

• has federal aid for construction 22 
• has or is from a Project or one of several Contracts 23 

from a Project that has a NEPA decision and 24 
federal aid was used or anticipated to be used in 25 
any of the design, right of way, utilities, or 26 
construction phases of this Contract or in any other 27 
Contracts 28 

 29 
Do not use if using 1-06.OPT1(C).FR1 30 
 31 

 32 
1-06.OPT1(B).FR1 (Buy America) 33 

(August 6, 2012) 34 
Use if using steel or iron in both permanent and temporary 35 
installations AND any of the following apply to this 36 
Contract: 37 
 38 

• has federal aid for construction 39 
• has or is from a Project or one of several Contracts 40 

from a Project that has a NEPA decision and 41 
federal aid was used or anticipated to be used in 42 
any of the design, right of way, utilities, or 43 
construction phases of this Contract or in any other 44 
Contracts 45 

 46 
Must also use 1-06.OPT1(A).GR1 47 
(1 fill-in) 48 

 49 
1-06.OPT1(C).FR1 (Buy America) 50 

(August 6, 2007) 51 
May be used in any Contract at each Regions discretion. 52 
Must use in all projects that require the use of structural 53 
steel when the use of foreign structural steel would result in 54 
a cost benefit approaching 25 percent of the cost of the 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-05.14.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.OPT1(A).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.OPT1(B).FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.OPT1(C).FR1.PDF
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total project AND any of the following apply to this 1 
Contract: 2 
 3 

• has federal aid for construction 4 
• has or is from a Project or one of several Contracts 5 

from a Project that has a NEPA decision and 6 
federal aid was used or anticipated to be used in 7 
any of the design, right of way, utilities, or 8 
construction phases of this Contract or in any other 9 
Contracts 10 

 11 
If the structural steel items constitute at least 60 percent of 12 
the estimated total project cost, alternate bids for domestic 13 
and foreign structural steel will be required. Format for 14 
alternate bid item is Item Name - Domestic Steel and Item 15 
Name - Foreign Steel. 16 
(6 fill-ins)  ($$1$$ and $$6$$ will be the same and $$2$$ 17 
and $$5$$ will be the same) 18 

 19 
1-06.1.GR1 Approval of Materials Prior to Use 20 

 21 
1-06.1.INST1.GR1 (Section 1-06.1 is supplemented with the following) 22 

Must use once preceding any of the following: 23 
 24 
1-06.1.OPT1.GR1 (April 3, 2017) 25 

May be used on any project with Construction Project 26 
Engineer, Region Construction Engineering Manager, or 27 
Assistant Regional Administrator approval.  Should be 28 
considered on projects that contain large or numerous 29 
electrical or ITS components. 30 
 31 

1-07.GR1 Legal Relations and Responsibilities to the Public 32 
 33 

1-07.1.GR1 Laws to be Observed 34 
 35 

1-07.1.INST1.GR1 (Section 1-07.1 is supplemented with the following) 36 
Must use once preceding any of the following: 37 

 38 
1-07.1.OPT1.GR1 American Recovery and Reinvestment 39 

Act of 2009 (ARRA) Employment Report 40 
(March 25, 2009) 41 
Use in all projects that contain any amount of ARRA 42 
funding. 43 

 44 
1-07.1.OPT2.FR1 Lead Health Protection Program 45 

(January 5, 2004) 46 
Use in projects when lead based paint on existing 47 
structures and non-structural items will be disturbed 48 
(1 fill-in) 49 

 50 
1-07.1.OPT3.FR1 Confined Space 51 

(April 3, 2006) 52 
Must use when Contractor workers are required to enter a 53 
confined space and all other projects where confined 54 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.1.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-06.1.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.1.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.1.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.1.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.1.OPT3.FR1.PDF
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spaces are known to exist. Use requires approval of the 1 
Region Safety Manager. 2 
 3 
A confined space is a space that is ALL of the following: 4 
 5 
•    Large enough and arranged so an employee could fully 6 

enter the space and work. 7 
•  Has limited or restricted entry or exit. Examples of 8 

spaces with limited or restricted entry are tanks, 9 
vessels, silos, storage bins, hoppers, vaults, 10 
excavations, and pits. 11 

•    Not primarily designed for human occupancy. 12 
 13 
Examples of confined spaces include but are not limited to 14 
concrete or steel box girder structures, pontoons on 15 
floating bridges, existing stormwater/sewer conveyances 16 
and vaults, electrical or signal hubs.  17 
 18 
Fill-in #1:  Include each known confined space that the 19 
Contractor may  enter to perform the work. Describe 20 
identified hazards and experience with each known 21 
confined space, if any. Must contact Region Safety office 22 
for fill-in information.  23 

 24 
1-07.3.GR1 Forest Protection and Merchantable Timber Requirements 25 

 26 
1-07.3.INST1.GR1 (Section 1-07.3 is supplemented with the following) 27 

Must use once preceding any of the following: 28 
 29 

1-07.3.OPT1.GR1 (August 2, 2004) 30 
Use in projects that require work in or adjacent to National 31 
Forest Reservations.  32 
 33 
Must also use Forest Service Provisions Appendix located 34 
at: 35 
http://wsdot.wa.gov/publications/fulltext/ProjectDev/GSPsP36 
DF/1-07.3.Appendix.pdf. Do not include this Appendix in 37 
the run-list. On the Final Check sheet (Form 221-019EF) 38 
under Contract Make-Up check the box Forest Service 39 
Provisions. 40 

 41 
1-07.3(2).GR1 Merchantable Timber Requirements 42 

 43 
1-07.3(2).INST1.GR1 (Section 1-07.3(2) is supplemented 44 

with the following) 45 
Must use once preceding any of the following: 46 

 47 
1-07.3(2).OPT1.GR1 (Timber Export Restrictions) 48 

(April 7, 2008) 49 
Use in projects that have one log truck load 50 
(approximately 5,000 board feet) or more of 51 
merchantable timber that is to be cut. 52 

 53 
1-07.4.GR1 Sanitation 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.3.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.3.OPT1.GR1.PDF
http://wsdot.wa.gov/publications/fulltext/ProjectDev/GSPsPDF/1-07.3.Appendix.pdf
http://wsdot.wa.gov/publications/fulltext/ProjectDev/GSPsPDF/1-07.3.Appendix.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.3(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.3(2).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.3(2).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.4.GR1.PDF


Index – General Special Provisions Division 1 EGSP1.docx 
April 3, 2017 Page 11 

1-07.4(2).GR1 Health Hazards 1 
 2 

1-07.4(2).INST1.GR1 (Section 1-07.4(2) is revised to read) 3 
Must use once preceding any of the following: 4 

 5 
1-07.4(2).OPT1.FR1 (August 5, 2013) 6 

Use in all projects known to be inhabited by transients, 7 
and all projects known to contain biological or physical 8 
hazards such as drug paraphernalia, human 9 
excrement, etc. 10 
(1 fill-in) 11 

 12 
1-07.5.GR1 Environmental Regulations 13 

 14 
1-07.5.INST1.GR1 (Section 1-07.5 is supplemented with the following) 15 

Must use once preceding any of the following: 16 
 17 
1-07.5.OPT1.GR1 Environmental Commitments 18 

(September 20, 2010) 19 
An Environmental Commitment Meeting is mandatory for 20 
all projects as outlined in the Project Delivery Memo 21 
located at: 22 
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/Pr23 
ojectDeliveryMemos/Memo09-01.pdf. 24 
 25 
Hold an Environmental Commitment Meeting and ensure 26 
the Contract for your project accurately reflects all 27 
environmental commitments from permits and project 28 
specific environmental documentation. 29 
 30 
Additional environmental commitments may be required 31 
other than commitments listed below. 32 
 33 
The Design Office is responsible for arranging this meeting. 34 
 35 
Must use with 1-07.5.OPT2.GR1. Must use once preceding 36 
any of the following Environmental Commitment GSPs:  37 
 38 

1-07.5.OPT1(B).FR1 (August 3, 2009) 39 
Use in projects having permitted work within waters of 40 
the United States and a mixing zone is allowed by the 41 
Washington State Department of Ecology 42 
(1 fill-in) 43 
Fill in No. $$1$$ choose a distance in feet based on 44 
either 173-201A of the Washington Administrative 45 
Code or the project specific 401 Water Quality 46 
Certification from the Washington State Department of 47 
Ecology. 48 
 49 

1-07.5.OPT1(H).GR1 (January 7, 2013) 50 
Use with Contracting Agency owned NPDES 51 
Construction Stormwater General Permits (CSWGP).  52 
This GSP shall not be used on projects where CSWGP 53 
administration will be transferred to the Contractor prior 54 
to the start of construction. Additional planning, 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.4(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.4(2).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.4(2).OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo09-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo09-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(B).FR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(H).GR1.pdf
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monitoring, sampling, and reporting requirements, 1 
beyond the scope of this GSP, may be required if the 2 
project is issued a CSWGP that covers discharges to 3 
impaired surface waters, such as those listed on the 4 
303(d) list or in a Total Maximum Daily Load (TMDL) 5 
coverage area.  Use the Environmental Commitment 6 
Meeting to determine applicability of this provision for 7 
the project. 8 
 9 

1-07.5.OPT1(J).GR1 (February 25, 2013) 10 
Must use when the project requires a U.S. Army Corps 11 
of Engineers Nationwide Permit. 12 
 13 

1-07.5.OPT1(M).FR1 (February 25, 2013) 14 
Must use when the project requires a U.S. Army Corps 15 
of Engineers Nationwide Permit No. 33. The permit 16 
provides for temporary fills for up to six months (180 17 
days).  The designer must evaluate the length of time 18 
needed for temporary fills.  Any duration in excess of 19 
six months must have received a waiver by the U.S. 20 
Army Corps of Engineers. Use the Environmental 21 
Commitment Meeting to determine applicability of this 22 
provision for the project. 23 
(2-fill-ins) 24 
Fill-in No. $$1$$ defines the location of temporary 25 
fill(s). 26 
Fill-in No. $$2$$ is number of calendar days of the 27 
temporary fill(s) are permitted to be placed. 28 
 29 

1-07.5.OPT1(N).GR1 (February 25, 2013) 30 
Must use when the project requires a U.S. Army Corps 31 
of Engineers Nationwide Permit No. 3, 13, 14, or 33. 32 
Use the Environmental Commitment Meeting to 33 
determine applicability of this provision for the project. 34 
 35 

1-07.5.OPT1(R).GR1 (August 3, 2009) 36 
Use if permits authorize heavy equipment operation in 37 
wetlands or mudflats. Use the Environmental 38 
Commitment Meeting to determine applicability of this 39 
provision for the project. 40 
 41 

1-07.5.OPT1(T).GR1 (February 25, 2013) 42 
Must use when the project requires a U.S. Army Corps 43 
of Engineers Nationwide Permit. 44 
 45 

1-07.5.OPT1(U).FR1 (August 3, 2009) 46 
Use if work is authorized in environmentally sensitive 47 
areas. Use the Environmental Commitment Meeting to 48 
determine applicability of this provision for the project. 49 
(1 fill-in - choose the largest number of days noted in 50 
your permits/environmental documentation or 15 days, 51 
whichever is greater.) 52 
 53 

1-07.5.OPT1(V).GR1 (August 3, 2009) 54 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(J).GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(M).FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(N).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(R).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(T).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(U).FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(V).GR1.PDF
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Use if the project is using the Construction Stormwater 1 
General Permit. Use the Environmental Commitment 2 
Meeting to determine applicability of this provision for 3 
the project. 4 
 5 

1-07.5.OPT1(W).GR1 (August 3, 2009) 6 
Use if the project involves disposing of creosoted 7 
materials.  Use the Environmental Commitment 8 
Meeting to determine applicability of this provision for 9 
the project. 10 
 11 

1-07.5.OPT1(X).FR1 (August 3, 2009) 12 
Use if the Contractor will stage equipment or material 13 
on site. Use the Environmental Commitment Meeting to 14 
determine applicability of this provision for the project.  15 
(1 fill-in) 16 
 17 

1-07.5.OPT1(Y).FR1 (August 4, 2014) 18 
Use if the project includes a requirement for Cultural 19 
Resource Monitoring. 20 
(1 fill-in) (The fill-in can either be a station reference(s), 21 
plan sheet(s), or a certain depth below an elevation 22 
control point, etc.) 23 

 24 
1-07.5.OPT2.GR1 Payment 25 

(August 3, 2009) 26 
Must use with 1-07.5.OPT1.GR1. 27 

 28 
1-07.5(3).GR1 State Department of Ecology 29 

 30 
1-07.5(3).INST1.GR1 (Section 1-07.5(3) is supplemented with the following) 31 

Must use once preceding any of the following: 32 
 33 

1-07.5(3).OPT1.GR1 (April 4, 2016) 34 
Use in all projects that require a Construction 35 
Stormwater General Permit (CSWGP) unless the 36 
Assistant State Construction Engineer for your region 37 
authorizes a project to forgo transferring the permit. 38 
A checklist is available at 39 
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-40 
DCDD-4F72-A009-41 
7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.42 
pdf to help ensure contracts include all required 43 
provisions for the transfer of coverage process outlined 44 
in Project Delivery Memo #15-01 45 
(http://www.wsdot.wa.gov/publications/fulltext/ProjectD46 
ev/ProjectDeliveryMemos/Memo15-01.pdf). 47 
Must use with 1-02.4(1).OPT1.GR1, 1-03.3.OPT2.GR1, 48 
1-03.5.OPT1.GR1, 1-07.6.OPT1.FR1, 1-49 
08.5.OPT12.GR1, 8-01.3(1).OPT2.GR8, 8-50 
01.3(1).OPT3.GR8, 8-01.3(1)A.OPT2.GR8, 8-51 
01.3(1)B.OPT2.GR8, 8-01.3(15).OPT1.GR8, 8-52 
01.3(16).OPT1.GR8, 8-01.4.OPT1.GR8, and 8-53 
01.5.OPT2.GR8. 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(W).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(X).FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT1(Y).FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5.OPT2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5(3).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5(3).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.5(3).OPT1.GR1.PDF
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
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1-07.6.GR1 Permits and Licenses 1 
 2 

1-07.6.INST1.GR1 (Section 1-07.6 is supplemented with the following) 3 
Must use once preceding any of the following: 4 

 5 
1-07.6.OPT1.FR1 Permits and Licenses 6 

(August 3, 2015) 7 
Use in all projects that require a Construction Stormwater 8 
General Permit (CSWGP) unless the Assistant State 9 
Construction Engineer for your region authorizes a project 10 
to forgo transferring the permit. An Environmental 11 
Commitment Meeting is mandatory for all projects as 12 
outlined in the Project Delivery Memo located at: 13 
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/Pr14 
ojectDeliveryMemos/Memo09-01.pdf 15 
 16 
*This GSP requires editing the data located in the permit 17 
table located at: 18 
http://www.wsdot.wa.gov/publications/fulltext/projectdev/En19 
vironmentalDocumentation/1-07.6.OPT2.FR1_Table.doc, 20 
copying and pasting the revised table inside this fill-in area. 21 
This needs to be edited prior to insertion and final printing 22 
to delete all permits that are not required for the project and 23 
insert additional permits not part of the original table. All 24 
permits will be attached as an Appendix. Include the 25 
Department of Ecology permit coverage letter with the 26 
CSWGP. If using a Nationwide Permit, attach the most 27 
recent U.S. Army Corps of Engineers Nationwide Permit 28 
Verification Letter, conditions, and permit drawings. 29 
A checklist is available at 30 
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-31 
4F72-A009-32 
7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf 33 
to help ensure contracts include all required provisions for 34 
the transfer of coverage process outlined in Project 35 
Delivery Memo #15-01 36 
(http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/P37 
rojectDeliveryMemos/Memo15-01.pdf). 38 
Must use with 1-02.4.OPT1.GR1, 1-03.3.OPT2.GR1, 1-39 
03.5.OPT1.GR1, 1-07.5(3).OPT1.GR1, 1-40 
08.5.OPT12.GR1, 8-01.3(1).OPT2.GR8, 8-41 
01.3(1).OPT3.GR8, 8-01.3(1)A.OPT2.GR8, 8-42 
01.3(1)B.OPT2.GR8, 8-01.3(15).OPT1.GR8, 8-43 
01.3(16).OPT1.GR8, 8-01.4.OPT1.GR8, and 8-44 
01.5.OPT2.GR8. 45 
Do not use with 1-07.6.OPT2.FR1. 46 
(1 fill-in) 47 

 48 
1-07.6.OPT2.FR1 Permits and Licenses 49 

(September 20, 2010) 50 
Use in all projects that do not require a Construction 51 
Stormwater General Permit (CSWGP) or have a CSWGP 52 
that is not being transferred to the Contractor. An 53 
Environmental Commitment Meeting is mandatory for all 54 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo09-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo09-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/EnvironmentalDocumentation/1-07.6.OPT2.FR1_Table.doc
http://www.wsdot.wa.gov/publications/fulltext/projectdev/EnvironmentalDocumentation/1-07.6.OPT2.FR1_Table.doc
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.OPT2.FR1.PDF
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projects as outlined in the Project Delivery Memo located 1 
at: 2 
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/Pr3 
ojectDeliveryMemos/Memo09-01.pdf 4 
 5 
*This GSP requires editing the data located in the permit 6 
table located at: 7 
http://www.wsdot.wa.gov/publications/fulltext/projectdev/En8 
vironmentalDocumentation/1-07.6.OPT2.FR1_Table.doc, 9 
copying and pasting the revised table inside this fill-in area. 10 
This needs to be edited prior to insertion and final printing 11 
to delete all permits that are not required for the project and 12 
insert additional permits not part of the original table. All 13 
permits will be attached as an Appendix. If the project has 14 
a CSWGP that is not transferred to the Contractor, include 15 
the Department of Ecology permit coverage letter with the 16 
permit. If using a Nationwide Permit, attach the most recent 17 
U.S. Army Corps of Engineers Nationwide Permit 18 
Verification Letter, conditions, and permit drawings. 19 
Do not use with 1-07.6.OPT1.FR1. 20 
(1 fill-in) 21 
 22 

1-07.6.OPT3.GB1 United States Coast Guard 23 
Must use once preceding any of the following: 24 

 25 
1-07.6.OPT3(A).FB1 (April 2, 2012) 26 

Use in projects over navigable waters when the Coast 27 
Guard is involved. 28 
(2 fill-ins) 29 
 30 

1-07.6.OPT3(B).GB1 United States Coast Guard 31 
(April 2, 2012) 32 
Use in all projects involving bridge work, including 33 
painting, in or near the navigable portion of a waterway 34 
when 1-07.6.OPT3(A).FB1 is not used. 35 

 36 
1-07.7.GR1 Load Limits 37 

 38 
1-07.7.INST1.GR1 (Section 1-07.7 is supplemented with the following) 39 

Must use once preceding any of the following: 40 
 41 

1-07.7.OPT1.GR1 (March 13, 1995) 42 
Use in projects where all existing roadways are subject to 43 
major reconstruction or are to be abandoned or replaced 44 
under this project. 45 

 46 
1-07.7.OPT2.FR1 (March 13, 1995) 47 

Use in projects where some, but not all, of the existing 48 
roadways are subject to major reconstruction, or are to be 49 
abandoned or replaced under this project. 50 
(1 fill-in) 51 

 52 
1-07.7.OPT3.FR1 (March 13, 1995) 53 

http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo09-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo09-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/EnvironmentalDocumentation/1-07.6.OPT2.FR1_Table.doc
http://www.wsdot.wa.gov/publications/fulltext/projectdev/EnvironmentalDocumentation/1-07.6.OPT2.FR1_Table.doc
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.OPT3.GB1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.OPT3(A).FB1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.6.OPT3(B).GB1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.OPT3.FR1.PDF
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Use when WSDOT provides a materials source and roads 1 
other than State highways are designated as the haul 2 
route. 3 
(4 fill-ins) 4 

 5 
1-07.7.OPT4.FR1 (March 13, 1995) 6 

Use with 1-07.7.OPT3.FR1 when the agreement 7 
stipulates additional requirements. 8 
(1 fill-in) 9 

 10 
1-07.7.OPT5.GR1 (March 13, 1995) 11 

Use in all projects where WSDOT provides a source of 12 
materials for part or all required materials. 13 
 14 

1-07.7.OPT6.GR1 (March 13, 1995) 15 
Use in projects when no source of materials is provided. 16 
 17 

1-07.9.GR1 Wages 18 
 19 

1-07.9(1).GR1 General 20 
 21 

1-07.9(1).INST1.GR1 (Section 1-07.9(1) is supplemented with the following) 22 
Must use once preceding any of the following: 23 

 24 
1-07.9(1).OPT1.GR1 (January 6, 2017) 25 

Use in all Federal Aid projects consisting of highway 26 
construction and/or landscaping. 27 
 28 
For the selection and application of multiple wage 29 
schedules see the U.S. Department of Labor ‘ALL 30 
AGENCY MEMORANDUM NO. 130’ dated 3/17/1978 31 
at: 32 
https://www.dol.gov/whd/programs/dbra/docs/memo-33 
131.pdf. 34 
 35 

1-07.9(1).OPT2.FR1 (January 6, 2017) 36 
Use in Federal Aid projects consisting of both highway 37 
and building construction. 38 
(1 fill-in) 39 
 40 
For the selection and application of multiple wage 41 
schedules see the U.S. Department of Labor ‘ALL 42 
AGENCY MEMORANDUM NO. 130’ dated 3/17/1978 43 
at: 44 
https://www.dol.gov/whd/programs/dbra/docs/memo-45 
131.pdf. 46 

 47 
1-07.9(1).OPT3.FR1 (May 11, 2010) 48 

Use in Federal Aid projects consisting of only building 49 
construction. 50 
(1 fill-in) 51 
 52 
For the selection and application of multiple wage 53 
schedules see the U.S. Department of Labor ‘ALL 54 
AGENCY MEMORANDUM NO. 130’ dated 3/17/1978 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.OPT4.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.OPT5.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.7.OPT6.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).OPT1.GR1.PDF?v=010617
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).OPT2.FR1.PDF?v=010617
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).OPT3.FR1.PDF
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at: 1 
https://www.dol.gov/whd/programs/dbra/docs/memo-2 
131.pdf. 3 

 4 
1-07.9(1).OPT4.GR1 Application of Wage Rates For The 5 

Occupation Of Landscape Construction 6 
(April 2, 2007) 7 
Use in Federal Aid projects that include wage rates for 8 
the occupation Landscape Construction. This would be 9 
projects with seeding and fertilizing, or landscape work. 10 
 11 

1-07.9(1).OPT5.FR1 (January 6, 2017) 12 
Use in all Federal Aid project consisting of both 13 
highway and heavy construction. 14 
(1 fill-in) 15 
 16 
For the selection and application of multiple wage 17 
schedules see the U.S. Department of Labor ‘ALL 18 
AGENCY MEMORANDUM NO. 130’ dated 3/17/1978 19 
at: 20 
https://www.dol.gov/whd/programs/dbra/docs/memo-21 
131.pdf. 22 
 23 

1-07.9(1).OPT6.FR1 (January 6, 2017) 24 
Use in all Federal Aid projects consisting of highway, 25 
heavy, and building construction. 26 
(2 fill-ins) 27 

 28 
For the selection and application of multiple wage 29 
schedules see the U.S. Department of Labor ‘ALL 30 
AGENCY MEMORANDUM NO. 130’ dated 3/17/1978 31 
at: 32 
https://www.dol.gov/whd/programs/dbra/docs/memo-33 
131.pdf. 34 
 35 

1-07.9(3).GR1 Apprentices 36 
 37 

1-07.9(3).INST1.GR1 (Section 1-07.9(3) is supplemented with the following) 38 
Must use once preceding any of the following: 39 

 40 
1-07.9(3).OPT1.GR1 Apprentice Utilization 41 

(January 3, 2017) 42 
Use only on projects advertised by the Washington 43 
State Department of Transportation. Use in projects 44 
with an Engineer’s estimate of $3 million and greater. 45 
 46 

1-07.11.GR1 Requirements for Nondiscrimination 47 
 48 

1-07.11.INST1.GR1 (Section 1-07.11 is supplemented with the following) 49 
Must use once preceding any of the following: 50 

 51 
1-07.11.OPT1.GR1 Requirement for Affirmative Action to Ensure 52 

Equal Employment Opportunity 53 
(August 5, 2013) 54 

https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).OPT4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).OPT5.FR1.PDF?v=010617
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(1).OPT6.FR1.PDF?v=010617
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
https://www.dol.gov/whd/programs/dbra/docs/memo-131.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(3).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(3).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.9(3).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT1.GR1.PDF
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Use in Federal Aid projects exceeding $10,000 in contract 1 
cost. 2 

 3 
1-07.11.OPT2.GR1 Disadvantaged Business Enterprise (DBE)  4 

Participation 5 
(August 3, 2015) 6 
REQUIREMENTS PERTAINING TO "No DBE Goals" 7 
Use on all Federal Aid projects unless 1-07.11.OPT3.FR1 8 
is used. The “No DBE Goals” is to be furnished or verified 9 
by the Office of Equal Opportunity. 10 
Must use with 1-07.11.OPT6.GR1 11 

 12 
1-07.11.OPT3.FR1 Disadvantaged Business  13 

Enterprise (DBE) Condition of Award Participation. 14 
(January 3, 2017) 15 
Requires a CONDITION-OF-AWARD GOAL 16 
Use in selected Federal Aid projects with DBE Condition of 17 
Award (COA) goals. The final COA DBE Goal is to be 18 
furnished or verified by the Office of Equal Opportunity. 19 
Use of Disadvantaged Business Enterprise Utilization 20 
Certification (DOT Form 272 056 EF) and use of 21 
Disadvantaged Business Enterprise Written 22 
Confirmation Document (DOT Form 422-031 EF) is 23 
required in the proposal. 24 
Must use with 1-02.6.OPT10.GR1 and 1-02.9.OPT1.GR1 25 
(1 fill-in)  The fill-in shall be one of the following formats: 26 
 27 
___ percent (___%) of the contract total for COA DBE 28 
goals; or 29 
___ dollars for COA DBE goals 30 
Do not use with 1-07.11.OPT6.GR1. 31 
 32 

1-07.11.OPT4.FR1 Special Training Provisions 33 
(April 3, 2017) 34 
Use in all Federal Aid projects with more than 50 working 35 
days that contain Training (Obtain Training Decision & Fill-36 
in from OEO office). 37 
(1 fill-in) 38 
 39 
Note:  Fill-in is Total Hours. 40 
 41 

1-07.11.OPT5.GR1 Voluntary Minority, Small, Veteran and Women's Business  42 
Enterprise (MSVWBE) Participation 43 
(August 1, 2016) 44 
Use in State funded (100%) projects with an estimated cost 45 
of $250,000 or more. 46 
Do not use with 1-07.11.OPT7.GR1. 47 
 48 

1-07.11.OPT6.GR1 Small Business Enterprise (SBE) 49 
“Voluntary Goal” Participation 50 
(May 5, 2014) 51 
This provision requires participation in the Small Business 52 
Enterprise program and must be used on all Federal Aid 53 
projects that require the Disadvantaged Business 54 
Enterprise (DBE) “No Goal”. 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT3.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT4.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT5.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT6.GR1.PDF
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Do not use with 1-07.11.OPT3.FR1. 1 
Must use with 1-07.11.OPT2.GR1  2 
 3 

1-07.11.OPT7.GR1 Voluntary Minority, Small, Veteran and Women's Business 4 
Enterprise (MSVWBE) Participation 5 
(April 11, 2016) 6 
Use in all State funded (100%) projects with an estimated 7 
cost that is below $250,000. 8 
Do not use with 1-07.11.OPT5.GR1. 9 
 10 

1-07.12.GR1 Federal Agency Inspection 11 
 12 

1-07.12.INST1.GR1 (Section 1-07.12 is supplemented with the following) 13 
Must use once preceding any of the following: 14 

 15 
1-07.12.OPT1.GR1 (January 25, 2016) 16 

Use in all Federal Aid projects. 17 
 18 

1-07.12.OPT2.FR1 Indian Preference And Tribal Ordinances 19 
(August 1, 2011) 20 
Use in projects with any portion of the project on an Indian 21 
reservation. 22 
(3 fill-ins)  ($$1$$ is the Tribe or Reservation; $$2$$ is the 23 
Group(s) as shown on the Summary of Quantities where 24 
Work is performed on Tribal Lands, $$3$$ is the Tribal 25 
representative, telephone and address.) 26 

 27 
1-07.13.GR1 Contractor's Responsibility for Work 28 

 29 
1-07.13(4).GR1 Repair of Damage 30 

 31 
1-07.13(4).INST1.GR1 (Section 1-07.13(4) is revised to read) 32 

Must use once preceding any of the following: 33 
 34 

1-07.13(4).OPT1.GR1 (August 6, 2001) 35 
At the Region's discretion, include in projects when the 36 
use of "Reimbursement for Third Party Damage" is 37 
NOT desired and the Region wants to set up another 38 
method of reimbursement for third party damages. 39 

 40 
1-07.16.GR1 Protection and Restoration of Property 41 
 42 

1-07.16(2).GR1 Vegetation Protection and Restoration 43 
 44 

1-07.16(2).INST1.GR1 (Section 1-07.16(2) is supplemented with the following) 45 
Must use once preceding any of the following: 46 

 47 
1-07.16(2).OPT1.GR1 (August 2, 2010) 48 

Use in projects to specify preservation of existing 49 
desirable vegetation.  50 

 51 
1-07.16(4).GR1 Archaeological and Historical Objects 52 

 53 
1-07.16(4).INST1.GR1 (Section 1-07.16(4) is supplemented with the following) 54 

Must use once preceding any of the following: 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.11.OPT7.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.12.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.12.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.12.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.12.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.13.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.13(4).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.13(4).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.13(4).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16(2).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16(2).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16(4).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16(4).INST1.GR1.PDF
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 1 
1-07.16(4).OPT1.GR1 (December 6, 2004) 2 

Use in projects when reconnaissance studies indicate 3 
that there is the probability of finding cultural remains 4 
within the project limits which will require monitoring the 5 
project area during clearing, grubbing or excavation 6 
operations. Requires a pay item. 7 

 8 
1-07.17.GR1 Utilities and Similar Facilities 9 

 10 
1-07.17.INST1.GR1 (Section 1-07.17 is supplemented with the following) 11 

Must use once preceding any of the following: 12 
 13 

1-07.17.OPT1.FR1 (April 2, 2007) 14 
Use in projects where there are utilities within the R/W that 15 
will not be adjusted, replaced or constructed by the utility 16 
owner or its contractor during the prosecution of the work. 17 
(1 fill-in) 18 

 19 
(May use with 1-07.17.OPT2.FR1 if utilities other than 20 
those described in this provision will be adjusted, replaced 21 
or constructed by the utility owner during the prosecution of 22 
the work.) 23 

 24 
1-07.17.OPT2.FR1 (April 2, 2007) 25 

Use in projects where there are utilities within the R/W and 26 
those utilities will be adjusted, relocated or replaced by the 27 
utility owner or its contractor during the performance of the 28 
contract, or when the utility owner or its contractor will 29 
construct new utilities within the R/W during the 30 
performance of the contract. 31 
 32 
(3 fill-ins) ($$1$$ is a description and location of the work 33 
the each utility owner or its contractor will complete, and 34 
the duration of that work or anticipated date of completion 35 
by each utility or its contractor. $$2$$ is the name of the 36 
utility company or companies, contact person, address, 37 
telephone number and e-mail address or other contact 38 
information as required to enable the Contractor to identify 39 
and contact each utility performing work during the life of 40 
the contract. $$3$$ is a description of any additional 41 
requirements that the contractor must perform in order to 42 
coordinate with the utility owner or its contractor, such as 43 
advance notifications to be provided to the utility for staged 44 
work. 45 
 46 
(Use with 1-07.17.OPT1.FR1 if other utilities exist within 47 
the R/W that will not be adjusted, relocated or replaced by 48 
the utility owner.) 49 

 50 
1-07.18.GR1 Public Liability and Property Damage Insurance 51 
 52 

1-07.18.INST1.GR1 (Item No. 1 of the first paragraph of Section 1-07.18 53 
is revised to read) 54 
Must use once preceding any of the following: 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.16(4).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.17.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.17.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.17.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.17.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.INST1.GR1.PDF
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 1 
1-07.18.OPT1.FR1 Owners and Contractors Protective Insurance 2 

(January 3, 2011) 3 
Use in projects when the Engineer's estimate is in excess 4 
of $10 million or in projects under $10 million when in the 5 
Engineer's judgment the project involves higher than 6 
normal risk(s). The project office should contact the Risk 7 
Management & Legal Services Division, Administrative 8 
Risk Manager (360) 704-6360 to discuss the project's risks. 9 
The Administrative Risk Manager will advise the region as 10 
to the need to require the additional insurance, and if so, 11 
will provide the fill in amount.  12 
(1 fill-in) 13 

 14 
1-07.18.OPT2.GR1 Reduced Insurance Requirement 15 

(January 5, 2004) 16 
Use in all projects when the Engineer's estimate is $500,000 17 
or less. 18 
Do not use with 1-07.18.INST1.GR1 because this GSP 19 
deletes Item number 1 in the first paragraph of Section 1-20 
07.18. 21 
Must use with 1-07.18.OPT6.GR1. 22 

 23 
1-07.18.INST2.GR1 (Item No. 2 of the first paragraph of Section 1-07.18 24 

is revised to read) 25 
Must use once preceding any of the following: 26 

 27 
1-07.18.OPT6.GR1 Reduced Insurance Requirement 28 

(January 3, 2011) 29 
Use in all projects when the Engineer's estimate is 30 
$500,000 or less. 31 
Must use with 1-07.18.OPT2.GR1. 32 
 33 

1-07.18.OPT7.FR1 Commercial General Liability (CGL) 34 
(April 1, 2013) 35 
Use in projects when the Engineer's estimate is in excess 36 
of $10 million or in projects under $10 million when in the 37 
Engineer's judgment the project involves higher than 38 
normal risk(s). The project office should contact the Risk 39 
Management & Legal Services Division, Administrative 40 
Risk Manager (360) 704-6360 to discuss the project's risks. 41 
The Administrative Risk Manager will advise the region as 42 
to the need to require the additional insurance, and if so, 43 
will provide the fill in amounts.  44 
(2 fill-ins) 45 
 46 

1-07.18.INST4.GR1 (Section 1-07.18 is supplemented with the following) 47 
Must use once preceding any of the following: 48 

 49 
1-07.18.OPT11.GR1 Builders Risk Insurance 50 

(January 3, 2011) 51 
Use in projects when in the Engineer's judgment the 52 
project facilities themselves may be exposed to significant 53 
damage. The Project Office should contact the 54 
Administrative Risk Manager, at the Risk Management & 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.INST2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT6.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT7.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.INST4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT11.GR1.PDF
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Legal Services Division to discuss any high risk 1 
components of the project regarding damage to 2 
departmental owned/rented facilities or assets. The 3 
Administrative Risk Manager will advise the region as to 4 
the need to require the additional insurance. 5 
CAUTION:  Using this provision will result in significantly 6 
higher project costs. 7 
 8 

1-07.18.OPT14.FR1 Pollution Liability Insurance 9 
(January 7, 2013) 10 
Use in all projects where in the Engineer’s judgment the 11 
Work involves remediation of Environmental hazards, the 12 
Contractor shall obtain Contractor’s Pollution Liability 13 
Insurance. The Project Office should contact the 14 
Administrative Risk Manager, at the Risk Management & 15 
Legal Services Division, to discuss the Projects 16 
Environmental risks to determine if Contractor’s Pollution 17 
Liability Insurance (CPL) is needed. The Administrative 18 
Risk Manager will advise the region as to the need to 19 
require the additional insurance, and if so, provide the fill in 20 
amount. 21 
(1 fill in) 22 
 23 

1-07.18.OPT16.FR1 Relations With Railroad 24 
(April 1, 2013) 25 
Use in projects when a railroad is involved in the contract. 26 
(8 fill-ins)  ($$1$$ is list of railroad companies involved in 27 
contract; $$2$$ is amount of advance notice contractor is 28 
required to provide the Railroad prior to working adjacent to 29 
tracks; $$3$$ is name, address and telephone of the 30 
railroad contact person; $$4$$ is a list of work to be 31 
performed by the Railroad, other than flagging, as specified 32 
in the Railroad agreement; and $$5$$ is the Appendix 33 
number that lists the Right of Entry Agreement. 34 
 35 
The design office shall contact the Environmental & 36 
Engineering Program Design Office, Railroad Liaison 37 
Engineer (360) 705-7271 for the fill in information. 38 

 39 
1-07.18.OPT17.GR1 Auto And Workers Compensation Insurance -BNSF 40 

(August 7, 2006) 41 
Use with 1-07.18.OPT16.FR1 when BNSF is involved in 42 
the contract. Must include Contractor’s Right of Entry and 43 
BNSF’s Contractor Requirements as appendices. Contact 44 
the Environmental & Engineering Program Design Office, 45 
Railroad Liaison Engineer (360) 705-7271 for appendices. 46 

 47 
1-07.18.OPT18.GR1 Auto And Workers Compensation Insurance -UPRR 48 

(August 7, 2006) 49 
Use with 1-07.18.OPT16.FR1 when UPRR is involved in 50 
the contract. Must include Contractor’s Right of Entry and 51 
UPRR Contractor Requirements as appendices. Contact 52 
the Environmental & Engineering Program Design Office, 53 
Railroad Liaison Engineer (360) 705-7271 for appendices. 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT14.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT16.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT17.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.18.OPT18.GR1.PDF
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1-07.23.GR1 Public Convenience and Safety 1 
 2 

1-07.23(1).GR1 Construction Under Traffic 3 
 4 

1-07.23(1).INST1.GR1 (Section 1-07.23(1) is supplemented with the following) 5 
Must use once preceding any of the following: 6 

 7 
1-07.23(1).OPT1.FB1 (Traffic Restrictions) 8 

(March 13, 1995) 9 
Use in bridge painting projects. 10 
(1 fill-in) 11 

 12 
1-07.23(1).OPT2.GR1 (Work Zone Clear Zone) 13 

(January 2, 2012) 14 
Use in all projects that require traffic control unless the 15 
conditions described in Design Manual Chapter 1010 16 
warrant a more restrictive special provision. 17 

 18 
1-07.23(1).OPT4.GR1 (Temporary Access Breaks) 19 

(December 6, 2004) 20 
Use to allow temporary access to the traveled way at 21 
locations other than those defined in Standard 22 
Specifications 1-07.23(1). Consider for use on all 23 
limited access facilities, and on non-interstate limited 24 
access. 25 
 26 
Requires Region Approval for all projects. Requires 27 
FHWA Approval for use on limited access interstate 28 
facilities (allow 30 days minimum for approval). 29 
Requires Headquarters State Design Engineer 30 
approval for use on non-interstate limited access 31 
facilities. Region Project Development shall insure that 32 
site conditions meet the criteria contained in the 33 
provision. Region Construction and Traffic Offices 34 
should concur with projects selected for use. Contact 35 
Headquarters Design, Access and Hearings Engineer 36 
for guidance. 37 

 38 
1-07.23(1).OPT5.FR1 (Lane Closure Restrictions) 39 

(January 5, 2015) 40 
Use in projects that prohibit lane closures prior to a 41 
holiday, and where traffic volumes require that lane 42 
closures are restricted. 43 
(3 Fill-ins)  Fill-in #1 describes the specific facility or 44 
location and the hours that closures are allowed. 45 
Fill-ins #2 and #3 designate the period of time over a 46 
holiday weekend when closures will not be allowed. 47 
 48 

1-07.23(1).OPT6.GR1 (Accommodating Oversized Loads through the Work 49 
 Zone) 50 

(April 14, 2014) 51 
Use in projects on the following routes: 52 
 53 
I-5, I-405, I-90, I-82, I-182, SR 18, SR 167 and 54 
US 395 (Tri-Cities to Spokane) 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).OPT1.FB1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).OPT2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).OPT4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).OPT5.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.23(1).OPT6.GR1.PDF
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If there is the potential for the travelled way to be 1 
reduced to less than 16 feet 2 
 3 
The designer is authorized to modify this specification 4 
as necessary to coordinate with the rest of the contract 5 
provisions that may contradict, provided the intent of 6 
the GSP is maintained. The intent being; provide a 7 
clear width of at least 16 feet to accommodate a wide 8 
load, provide windows of time to accommodate a wide 9 
load (if possible) and/or provide notice as described.  10 
Changes in this specification should be coordinated 11 
with Commercial Vehicle Services. 12 
 13 
This specification requires that the Engineer must 14 
approve any proposed reduction of the travelled way to 15 
a single lane with a clear width of less than 16 feet for 16 
duration of 4 calendar days or more. 17 

 18 
1-07.24.GR1 Rights of Way 19 

 20 
1-07.24.INST1.GR1 (Section 1-07.24 is supplemented with the following) 21 

Must use once preceding any of the following: 22 
 23 

1-07.24.OPT1.FR1 (March 13, 1995) 24 
Use in projects when it is possible that the right of way will 25 
not be fully acquired at the time of award. 26 
(2 fill-ins) 27 

 28 
1-08.GR1 Prosecution and Progress 29 

 30 
1-08.1.GR1 Subcontracting 31 

 32 
1-08.1.INST1.GR1 (Section 1-08.1 is supplemented with the following) 33 

Must use once preceding any of the following: 34 
 35 

1-08.1.OPT1.GR1 (Subcontracting) 36 
(October 12, 1998) 37 
Use in all Federal Aid projects. 38 

 39 
1-08.1.OPT2.FR1 Specialty Items 40 

(March 13, 1995) 41 
Use in projects when unusual work will likely have to be 42 
subcontracted. Obtain concurrence from Pre-contract 43 
Administration. 44 
(1 fill-in) 45 

 46 
1-08.1.OPT3.GR1 Qualifications Of Building Contractor 47 

(March 13, 1995) 48 
Use in road construction projects that also include building 49 
construction. 50 

 51 
1-08.3.GR1 Progress Schedule 52 

 53 
1-08.3(1).GR1 General Requirements 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.24.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.24.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-07.24.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.1.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.1.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.1.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.1.OPT3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(1).GR1.PDF
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1-08.3(1).INST1.GR1 (The first sentence of Section 1-08.3(1) is revised to read) 1 
Must use once preceding any of the following: 2 

 3 
1-08.3(1).OPT1.GR1 (August 7, 2006) 4 

Include in complex or high impact projects as described 5 
for GSP 1-08.3(2).OPT2.GR1 at the discretion of the 6 
Region Construction Manager. Use requires the 7 
approval of the HQ Construction Office. 8 
Must include with 1-08.3(2).GR1, 1-08.3(2).OPT2.GR1, 9 
1-08.3(3).OPT1.GR1, 1-08.3(4).OPT1.GR1, and 1-10 
08.3(5).OPT1.GR1. 11 

 12 
1-08.3(2).GR1 Progress Schedule Types 13 

 14 
1-08.3(2).INST2.GR1 (Section 1-08.3(2) is revised to read) 15 

Must use once preceding any of the following: 16 
 17 

1-08.3(2).OPT1.GR1 (August 1, 2011) 18 
Include in complex or high impact projects as described 19 
for GSP 1-08.3(2).OPT2.GR1 at the discretion of the 20 
Region Construction Manager. Use requires the 21 
approval of the HQ Construction Office. 22 
Must include with 1-08.3(1).OPT1.GR1, 23 
1-08.3(2).OPT2.GR1, 1-08.3(3).OPT1.GR1, 24 
1-08.3(4).OPT1.GR1, and 1-08.3(5).OPT1.GR1. 25 

 26 
1-08.3(2).INST3.GR1 (Section 1-08.3(2) is supplemented with the following) 27 

Must use once preceding any of the following: 28 
 29 
1-08.3(2).OPT2.GR1 (Type C Progress Schedule) 30 

(August 1, 2016) 31 
Include in complex or high impact projects under the 32 
following conditions: 33 
 34 
The Engineers Estimate exceeds $15 million or Time 35 
for Completion exceeds 180 working days, and when 36 
the project includes some or all of the following 37 
characteristics: multiple traffic shifts and staged 38 
construction is required; complete closure of ramps, 39 
surface streets, or interstate is required; designated 40 
detour routes require inter-agency agreements; state 41 
supplied materials and resources require significant 42 
advanced coordination; utility relocation by others is 43 
dependent on staged construction; significant impacts 44 
to businesses and communities require regular public 45 
information reports; commitments to funding partners 46 
(not legislative) for specific completion timeframes are 47 
documented to exist. 48 

 49 
Use requires concurrence of the Region Construction 50 
Manager and the approval of the HQ Construction 51 
Office. Must include with 1-08.3(1).OPT1.GR1, 52 
1-08.3(2).OPT1.GR1, 1-08.3(3).OPT1.GR1, 53 
1-08.3(4).OPT1.GR1, and 1-08.3(5).OPT1 .GR1. 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(1).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(2).INST2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(2).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(2).INST3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(2).OPT2.GR1.PDF
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1-08.3(3).GR1 Schedule Updates 1 
 2 

1-08.3(3).INST1.GR1 (Section 1-08.3(3) is revised to read) 3 
Must use once preceding any of the following: 4 

 5 
1-08.3(3).OPT1.GR1 (January 2, 2012) 6 

Include in complex or high impact projects as described 7 
for GSP 1-08.3(2).OPT2.GR1 at the discretion of the 8 
Region Construction Manager. Use requires the 9 
approval of the HQ Construction Office. 10 
Must include with 1-08.3(1).OPT1.GR1, 11 
1-08.3(2).OPT1.GR1, 1-08.3(2).OPT2.GR1, 12 
1-08.3(4).OPT1.GR1, and 1-08.3(5).OPT1.GR1. 13 

 14 
1-08.3(4).GR1 Measurement 15 

 16 
1-08.3(4).INST1.GR1 (Section 1-08.3(4) is revised to read) 17 

Must use once preceding any of the following: 18 
 19 

1-08.3(4).OPT1.GR1 (August 5, 2013) 20 
Include in complex or high impact projects as described 21 
for GSP 1-08.3(2).OPT2.GR1 at the discretion of the 22 
Region Construction Manager. Use requires the 23 
approval of the HQ Construction Office. Must include 24 
with 1-08.3(1).OPT1.GR1, 1-08.3(2).OPT1.GR1, 1-25 
08.3(2).OPT2.GR1, 1-08.3(3).OPT1.GR1, and 26 
1-08.3(5).OPT1.GR1. 27 

 28 
1-08.3(5).GR1 Payment 29 

 30 
1-08.3(5).INST1.GR1 (Section 1-08.3(5) is revised to read) 31 

Must use once preceding any of the following: 32 
 33 

1-08.3(5).OPT1.GR1 (December 1, 2008) 34 
Include in complex or high impact projects as described 35 
for GSP 1-08.3(2).OPT2.GR1 at the discretion of the 36 
Region Construction Manager. Use requires the 37 
approval of the HQ Construction Office. Must include 38 
with 1-08.3(1).OPT1.GR1, 1-08.3(2).OPT1.GR1, 1-39 
08.3(2).OPT2.GR1, 1-08.3(3).OPT1.GR1, and 40 
1-08.3(4).OPT1.GR1. 41 
 42 

1-08.4.GR1 Prosecution of Work 43 
 44 

1-08.4.INST1.GR1 (The first sentence of Section 1-08.4 is revised to read) 45 
Must use once preceding any of the following: 46 

 47 
1-08.4.OPT1.FR1 (Establish starting date for roadway operations) 48 

(August 3, 2015) 49 
Must also use 1-08.5.OPT9.FR1. 50 
At the discretion of the Region Administrator, use in short 51 
term projects when a delayed start is desirable to allow the 52 
Contractor some latitude in scheduling the work. 53 
Recommendation by the Region Construction Office is 54 
advised. 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(3).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(3).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(3).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(4).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(4).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(4).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(5).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(5).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.3(5).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.4.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.4.OPT1.FR1.PDF
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(1 fill-in) 1 
 2 

1-08.4.OPT2.GR1 (Variable start: State controls start) 3 
(August 7, 2006) 4 
Use in contracts where the contractor shall start work 5 
immediately after a happening or event to avoid high 6 
impacts to the public. At the time of issuance of the 7 
contract the date of that event or happening is not known. 8 
Region Construction Engineer, or equivalent, approval is 9 
required to use this provision. Must include 1-10 
08.5.OPT1.FR1 and 1-08.5.OPT7.FR1. 11 

 12 
1-08.4.OPT3.FR1 (Fixed start: State controls start) 13 

(August 7, 2006) 14 
Use in contracts where the contractor shall start work 15 
immediately after a happening or event to avoid high 16 
impacts to the public. At the time of issuance of the 17 
contract the date of that event or happening is known. 18 
Region Construction Engineer, or equivalent, approval is 19 
required to use this provision. Must include 1-20 
08.5.OPT2.FR1 and 1-08.5.OPT7.FR1.  21 
(1 fill-in) 22 

 23 
1-08.5.GR1 Time for Completion 24 
 25 

1-08.5.INST1.GR1 (The third paragraph of Section 1-08.5 is revised to read) 26 
Must use once preceding any of the following: 27 

 28 
1-08.5.OPT1.FR1 (Variable start: State controls start) 29 

(August 7, 2006) 30 
Use in contracts where the contractor shall start work 31 
immediately after a happening or event to avoid high 32 
impacts to the public. At the time of issuance of the 33 
contract the date of that event or happening is not known. 34 
Region Construction Engineer, or equivalent, approval is 35 
required to use this provision. Must include 36 
1-08.4.OPT2.GR1 and 1-08.5.OPT7.FR1. 37 
(2 fill-ins) Fill-ins are contract start times. 38 
 39 

1-08.5.OPT2.FR1 (Fixed start: State controls start) 40 
(August 7, 2006) 41 
Use in contracts where the contractor shall start work 42 
immediately after a happening or event to avoid high 43 
impacts to the public. At the time of issuance of the 44 
contract the date of that event or happening is known. 45 
Region Construction Engineer, or equivalent, approval is 46 
required to use this provision. Must include 47 
1-08.4.OPT3.FR1 and 1-08.5.OPT7.FR1. 48 
(1 fill-in) Fill-in is contract start time. 49 

 50 
1-08.5.INST2.GR1 (Section 1-08.5 is supplemented with the following) 51 

Must use once preceding any of the following: 52 
 53 

1-08.5.OPT7.FR1 (Time for physical completion) 54 
(March 13, 1995) 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.4.OPT2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.4.OPT3.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.INST2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT7.FR1.PDF


Index – General Special Provisions Division 1 EGSP1.docx 
April 3, 2017 Page 28 

Use in all projects not requiring one of the following "TIME 1 
FOR COMPLETION" GSP's. 2 
(1 fill-in) 3 

 4 
1-08.5.OPT8.FR1 (Time for physical completion) 5 

(March 13, 1995) 6 
Must also use 1-08.9.OPT1.FR1. 7 
Use in projects requiring an interim or temporary controller 8 
for early use of a signal system and where an intermediate 9 
physical completion time is required. 10 
(2 fill-ins) 11 

 12 
1-08.5.OPT9.FR1 (Time for physical completion) 13 

(December 4, 2006) 14 
Must also use 1-08.4.OPT1.FR1. 15 
(2 fill-ins) 16 
Fill-in #2 is the same as fill-in #1 for 1-08.4.OPT1.FR1. 17 
 18 

1-08.5.OPT10.FR1 (Time for physical completion) 19 
(March 13, 1995) 20 
Use in projects with signal work and the Contracting 21 
Agency furnishes the signal control equipment. 22 
(1 fill-in) 23 

 24 
1-08.5.OPT11.FR1 Incentive For Early Completion 25 

(August 4, 2003) 26 
Use in projects requiring an incentive for early completion. 27 
Prior approval from the State Construction office is required 28 
for the use of this GSP. 29 
(4 fill-ins) 30 
$$1$$, $$2$$ and $$4$$ are substantial or physical, $$3$$ 31 
is dollar value established by the Region, must be justified 32 
by road user costs. 33 
 34 

1-08.5.INST3.GR1 (Item number 2. of the sixth paragraph of Section 1-08.5 is 35 
supplemented with the following) 36 
Must use once preceding any of the following: 37 

 38 
1-08.5.OPT12.GR1 (January 5, 2015) 39 

Use in all projects that require a Construction Stormwater 40 
General Permit (CSWGP) unless the Assistant State 41 
Construction Engineer for your region authorizes a project 42 
to forgo transferring the permit. 43 
A checklist is available at 44 
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-45 
4F72-A009-46 
7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf 47 
to help ensure contracts include all required provisions for 48 
the transfer of coverage process outlined in Project 49 
Delivery Memo #15-01 50 
(http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/P51 
rojectDeliveryMemos/Memo15-01.pdf). 52 
Must use with 1-02.4(1).OPT1.GR1, 1-03.3.OPT2.GR1, 1-53 
03.5.OPT1.GR1, 1-07.5(3).OPT1.GR1, 1-07.6.OPT1.FR1, 54 
8-01.3(1).OPT2.GR8, 8-01.3(1).OPT3.GR8, 8-55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT8.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT9.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT10.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT11.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.INST3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.5.OPT12.GR1.PDF
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/NR/rdonlyres/ACB099E3-DCDD-4F72-A009-7DDAB5B9FDCA/0/CSWGP_TOC_ContractsChecklist.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
http://www.wsdot.wa.gov/publications/fulltext/ProjectDev/ProjectDeliveryMemos/Memo15-01.pdf
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01.3(1)A.OPT2.GR8, 8-01.3(1)B.OPT2.GR8, 8-1 
01.3(15).OPT1.GR8, 8-01.3(16).OPT1.GR8, 8-2 
01.4.OPT1.GR8, and 8-01.5.OPT2.GR8. 3 

 4 
1-08.6.GR1 Suspension of Work 5 

 6 
1-08.6.INST1.GR1 (Section 1-08.6 is supplemented with the following) 7 

Must use once preceding any of the following: 8 
 9 

1-08.6.OPT1.FR1 (Procurement Suspension) 10 
(January 3, 2017) 11 
Requires approval of HQ Construction. Use in projects 12 
requiring materials that have long lead times for 13 
procurement or fabrication, or proprietary/specialized 14 
materials, HMA Mix Design evaluation, and procurement of 15 
the materials or HMA Design evaluation is a controlling 16 
factor in the time for completion. Not recommended if 17 
material procurement or mix design approval are not critical 18 
path items. Use 1-08.6.OPT2.FR1 instead, if project does 19 
not include HMA paving. 20 
 21 
Fill-in #1 identifies materials that are critical for timely 22 
completion and require fabrication or long lead times for 23 
procurement. Examples of critical materials may include: 24 
Hot Mix Asphalt, landscaping (cultivated) items, permanent 25 
signing, steel guardrail posts, ITS equipment, modular 26 
expansion joints, bridge railing, hydraulic/electrical 27 
rehabilitation components, bridge girders, steel jackets for 28 
seismic retrofits, castings, single-source drain pipe, signal 29 
controllers, light standards, or signal standards. 30 
 31 
Fill-in #2 limits the duration of the suspension for 32 
acquisition of critical materials. The duration of the 33 
suspension should be appropriate for the work being 34 
performed, and will vary according to the type of materials 35 
required. 36 
 37 
The use of a short duration may be impossible to achieve 38 
or may raise the cost of the project. 39 
(2 fill-ins) 40 
 41 

1-08.6.OPT2.FR1 (Procurement Suspension 42 
(January 5, 2015) 43 
Use in projects requiring materials that have long lead 44 
times for procurement or fabrication, or 45 
proprietary/specialized materials, and procurement of the 46 
materials is a controlling factor in the time for completion. 47 
(1 fill-in) 48 

 49 
1-08.9.GR1 Liquidated Damages 50 

 51 
1-08.9.INST1.GR1 (Section 1-08.9 is supplemented with the following) 52 

Must use once preceding any of the following: 53 
 54 

1-08.9.OPT1.FR1 (Failure to complete temporary signal system) 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.6.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.6.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.6.OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.6.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.9.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.9.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.9.OPT1.FR1.PDF
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(March 13, 1995) 1 
Must also use 1-08.5.OPT8.FR1. 2 
Use in projects requiring an interim or temporary controller 3 
for early use of a signal system and where an intermediate 4 
physical completion time is required. The Region must 5 
determine the appropriate liquidated damages based on 6 
road user costs. 7 
(1 fill-in) 8 
 9 

1-08.9.OPT2.FR1 (Interim Completion Liquidated Damages) 10 
(April 6, 2009) 11 
Use in projects where an interim completion time is desired 12 
(such as the completion of a stage of work, lane closure, or 13 
ITS disruption), and the Region determines that user costs 14 
for failure to complete the specified portion of work, as 15 
calculated by the Transportation Data Office, are significant 16 
enough to warrant liquidated damages. Determination of 17 
the liquidated damage amount must adhere to Chapter 18 
700.01 of the Plans Prep Manual.  19 
(6 fill-ins)  $$1$$ describes the work to be completed; 20 
$$2$$ is the user cost; $$3$$ and $$4$$ is the unit of time 21 
(minutes, hours or days); $$5$$ is the smallest increment 22 
of time that will be measured; and $$6$$ is the contract 23 
provision that specifies the completion time. 24 
 25 

1-09.GR1 Measurement and Payment 26 
 27 

1-09.2.GR1 Weighing Equipment 28 
 29 

1-09.2(1).GR1 General Requirements for Weighing Equipment 30 
 31 

1-09.2(1).INST1.GR1 (Section 1-09.2(1) is revised to read as follows) 32 
Must use once preceding any of the following: 33 

 34 
1-09.2(1).OPT1.GR1 (January 3, 2011) 35 

If the Region chooses the General Special for 36 
Contractor Weighing can be inserted. This provision 37 
requires the Contractor to supply a scale operator. But 38 
it goes much further. If this provision is used, the entire 39 
weighing operation becomes an end product 40 
specification. The Contractor weighs the trucks and 41 
issues the tickets without oversight of the scale, the 42 
operator or the operation while it’s going on. The 43 
oversight occurs after the truck leaves the scale, when 44 
the inspector will randomly select loads and send them 45 
to an independent scale. Variations between the ticket 46 
and the check weights will result in pay adjustments. 47 
Must include 48 
1-09.2(1).OPT7.FR1 or 1-09.2(1).OPT8.GR1. Must 49 
also use 1-09.2(2).OPT1.GR1, 1-09.2(3).OPT1.GR1, 1-50 
09.2(4).OPT1.GR1, 1-09.2(5).OPT1.GR1 and 1-51 
09.2(6).OPT1.GR1. 52 

 53 
1-09.2(1).INST2.GR1 (Section 1-09.2(1) is supplemented with the following) 54 

Must use once preceding any of the following: 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-08.9.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(1).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(1).INST2.GR1.PDF
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 1 
1-09.2(1).OPT7.FR1 (Designated Scale) 2 

(August 6, 2001) 3 
The location and quality of the check scale become 4 
important. It will be up to the Region to find an 5 
independent scale and arrange for its use (including an 6 
agreement to pay fees). This selection will have to be 7 
made jointly with the Construction PE, taking into 8 
account convenience and haul time to get to the scale. 9 
The decision is communicated to bidders through a 10 
second GSP designating a scale location. Fill-in is 11 
scale location. Must use with 1-09.2(1).OPT1.GR1 if 1-12 
09.2(1).OPT8.GR1 isn’t used. 13 
(1 fill-in). 14 
 15 

1-09.2(1).OPT8.GR1 (Installed Scale) 16 
(January 3, 2011) 17 
If the Region desires to use Contractor weighing and 18 
cannot find a convenient scale, then an alternate to the 19 
designated scale has been prepared. The GSP for 20 
installed scale directs the Contractor to provide and 21 
install the check scale at a designated location. This 22 
provision contains a lump sum pay item for the work. 23 
Must use with 1-09.2(1).OPT1.GR1 if 1-24 
09.2(1).OPT7.FR1 is not used. 25 

 26 
1-09.2(2).GR1 Specific Requirements for Batching and Hopper Scales 27 

 28 
1-09.2(2).OPT1.GR1 (August 6, 2001) 29 

This GSP deletes Section 1-09.2(2). 30 
Must use with 1-09.2(1).OPT1.GR1. 31 

 32 
1-09.2(3).GR1 Specific Requirements for Platform Scales 33 
 34 

1-09.2(3).OPT1.GR1 (August 6, 2001) 35 
This GSP deletes Section 1-09.2(3). 36 
Must use with 1-09.2(1).OPT1.GR1. 37 

 38 
1-09.2(4).GR1 Specific Requirements for Belt Conveyor Scales 39 
 40 

1-09.2(4).OPT1.GR1 (August 6, 2001) 41 
This GSP deletes Section 1-09.2(3). 42 
Must use with 1-09.2(1).OPT1.GR1. 43 

1-09.2(5).GR1 Measurement 44 
 45 

1-09.2(5).INST1.GR1 (Section 1-09.2(5) is revised to read as follows) 46 
Must use once preceding any of the following: 47 

 48 
1-09.2(5).OPT1.GR1 (January 3, 2011) 49 

Must use with 1-09.2(1).OPT1.GR1. 50 
 51 

1-09.2(6).GR1 Payment 52 
 53 

1-09.2(6).INST1.GR1 (Section 1-09.2(6) is revised to read as follows) 54 
Must use once preceding any of the following: 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(1).OPT7.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(1).OPT8.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(2).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(3).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(3).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(4).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(4).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(5).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(5).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(5).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(6).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(6).INST1.GR1.PDF
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 1 
1-09.2(6).OPT1.GR1 (January 3, 2011) 2 

Must use with 1-09.2(1).OPT1.GR1. 3 
 4 

1-09.2(6).INST2.GR1 (Section 1-09.2(6) is supplemented with the following) 5 
Must use once preceding any of the following: 6 

 7 
1-09.2(6).OPT7.GR1 (Installed Scale) 8 

(January 3, 2011) 9 
Must use with 1-09.2(1).OPT8.GR1. 10 

1-09.3.GR1 Scope of Payment 11 
 12 

1-09.3.INST1.GR1 (Section 1-09.3 is supplemented with the following) 13 
Must use once preceding any of the following: 14 

 15 
1-09.3.OPT1.FR1 Fuel Cost Adjustment 16 

(February 13, 2012) 17 
Use requires Region Construction Manager Approval and 18 
concurrence from HQ Construction Administration. At the 19 
Region’s discretion, use in projects with more than 200 20 
working days that include any of the bid items that are 21 
eligible for adjustment. Include an estimated amount for the 22 
bid item “Fuel Cost Adjustment” in the Engineers Estimate. 23 
Only the items described below are eligible for adjustment. 24 
 25 
(2 or more fill-ins)  Fill-ins are the bid items that are eligible 26 
for adjustment, and fuel usage factors for those bid items. 27 
 28 
To determine which Bid Items are eligible for Adjustment: 29 
If the bid proposal contains items that fit the description of 30 
the items listed below, then those bid items are eligible for 31 
adjustment.  32 
 33 

Eligible Bid Item     Fuel Usage Factor 34 
____ Excavation Incl. Haul, per cubic yard     0.29 35 
gal/cy 36 
____ Excavation Incl. Haul –  37 
Area ____ per cubic yard     0.29 gal/cy 38 
____ Borrow Incl. Haul, per cubic yard     0.25 gal/cy 39 
____ Borrow Incl. Haul, per ton     0.17 gal/ton 40 
Structure Excavation Class ___  41 
Incl. Haul, per cubic yard     0.25 gal/cy 42 
Shoring or Extra Excavation Class A _____,  43 
lump sum     0.04 gal/dollar 44 
Crushed Surfacing ____, per ton      0.70 gal/ton 45 
Crushed Surfacing ____, per cubic yard     1.02 gal/cy 46 
Processing and Finishing, per mile     270 gal/mile 47 
Agg. From Stockpile for BST, per cubic yard 48 

0.61 gal/cy 49 
Furnishing and Placing Crushed ____,  50 
per cubic yard     1.02 gal/cy 51 
HMA Cl. ____ PG ____, per ton     0.90 gal/ton 52 
HMA for ____, per ton     0.90 gal/ton 53 
Commercial HMA, per ton     0.90 gal/ton 54 
Cement Concrete Pavement, per cubic yard 1.0 gal/cy 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(6).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(6).INST2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.2(6).OPT7.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.3.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.3.OPT1.FR1.PDF
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Cement Concrete Pavement - 1 
Including Dowels, per cubic yard     1.0 gal/cy 2 
Concrete Class ____, per cubic yard     1.0 gal/cy 3 
Commercial Concrete, per cubic yard     1.0 gal/cy 4 
Superstructure ____, lump sum     0.02 gal/dollar 5 
St. Reinf. Bar, per pound     0.02 gal/Lb 6 
Epoxy-Coated St. Reinf. Bar, per pound     0.02 gal/Lb 7 
 8 
Determine the Engineers Estimate for the bid item 9 
“Fuel Cost Adjustment”: 10 
 11 
Base Fuel Cost and Estimated Monthly Fuel Cost: 12 
 13 
Obtain the most current Monthly fuel price from the 14 
U.S. Energy Information Administration website. The 15 
website location and directions are as follows: 16 
 17 

 http://www.eia.gov/petroleum/gasdiesel/ 18 
 On the web page, click on the West Coast less 19 

California, listed under the heading U.S On-20 
Highway Diesel Fuel Prices*(dollar per 21 
gallon) at the lower end of the web page. 22 

 In the pull down box labeled Period pull down 23 
Monthly  24 

 Click on the fuel price history found under the 25 
column heading View History for the line 26 
Diesel (On-Highway) – All Types. 27 

 28 
Multiply the Base Fuel Cost by the appropriate Contract 29 
Duration Factor (below) to determine the Estimated 30 
Monthly Fuel Cost. 31 
 32 
Contract Duration Contract Duration Factor 

200 Working days to 1 year 1.12 

1 to 2 years 1.25 

2 to 3 years 1.37 

3 to 4 years 1.49 

4 to 5 years 1.62 

 33 
Estimate the amount of the Adjustment: 34 
Use the formulas below. 35 
 36 
Adjustment = (Est. Monthly Fuel Cost – (1.10 x Base 37 
Fuel Cost)) x Q 38 
 39 
Where Q =  ((Fuel Usage Factor) x (Total Quantity of 40 
each Eligible Bid Item)) for all Eligible Bid Items. 41 
 42 
Sample Calculation: 43 
My project is 300 working days. It contains 10,000 tons 44 
of HMA Cl. 1/2” PG 70-22, and 500 tons of CSBC. 45 
 46 
HMA Cl. 1/2” PG 70-22 is Eligible for Adjustment. 47 
Crushed Surfacing Base Course is Eligible for 48 
Adjustment. 49 
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 1 
From U.S. Energy Information Administration website : 2 
most recent Monthly Fuel Price = 3.06 dollars per 3 
gallon.  This monthly price becomes the Base Fuel 4 
Cost. 5 
 6 
Therefore: 7 
Base Fuel Cost = 3.06 dollars/gal 8 
Est. Monthly Fuel Cost = Base Fuel Cost x Contract 9 
Duration Factor 10 
Est. Monthly Fuel Cost = 3.06 x 1.25 = 3.825 dollars/gal 11 
 12 
Q = (0.70 gal/ton x 500 tons) + (0.90gal/ton x 10,000 13 
tons) 14 
Q = 9,350 gal 15 
 16 
Adjustment = (3.82 dollars/gal – (1.10 x 3.06 17 
dollars/gal)) x 9,350 gal 18 
 19 
Adjustment = $4,291.65= $4,300 20 

 21 
1-09.3.OPT2.FR1 Steel Cost Adjustments 22 

(January 5, 2015) 23 
Use in all projects longer than 200 working days that use 24 
significant quantities of steel, including non-proprietary 25 
walls, pedestrian bridges and vehicular bridges.  26 
 27 
Fill-in #1 is the initial cost basis of steel and should use a 28 
value of $0.40. Any deviation from the default value of 29 
$0.40 requires approval of the HQ Construction Office.  30 
 31 
Fill-in #2 is a list of the bid items that are eligible for steel 32 
cost adjustment. This can include bid items that are entirely 33 
composed of steel (e.g., Steel Reinforcing Bar for Bridge) 34 
and can also include lump sum items that use significant 35 
quantities of steel (e.g., Superstructure, Lump Sum). 36 
Contact the HQ Strategic Analysis and Estimating Unit for 37 
assistance preparing the Engineer’s Estimate for the bid 38 
item "Steel Cost Adjustment." 39 
(2 fill-ins) 40 
 41 

1-09.8.GR1 Payment for Material On Hand 42 
 43 

1-09.8.INST1.GR1 (The last paragraph of Section 1-09.8 is revised to read) 44 
Must use once preceding any of the following: 45 

 46 
1-09.8.OPT1.GR1 (August 3, 2009) 47 

Use in projects that are over $2 million and have more than 48 
120 working days. 49 
 50 

1-09.9.GR1 Payments 51 
 52 

1-09.9.INST1.GR1 (Section 1-09.9 is supplemented with the following) 53 
Must use once preceding any of the following: 54 

 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.3.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.8.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.8.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.8.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.9.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.9.INST1.GR1.PDF
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1-09.9.OPT1.FB1 (March 13, 1995) 1 
Use when items are designated for payment by proposal 2 
quantity. Must be used only for retaining walls and bridge 3 
substructure items for steel reinforcing bars, epoxy-coated 4 
steel reinforcing bars, and concrete, except for shafts and 5 
seals. 6 
(1 fill-in) 7 
 8 

1-09.9(1).GR1 Retainage 9 
 10 

1-09.9(1).INST1.GR1 (Section 1-09.9(1) including title is deleted and replaced  11 
with the following) 12 
Must use once preceding any of the following: 13 
 14 

1-09.9(1).OPT1.GR1 (Vacant) 15 
(June 27, 2011) 16 
Use in all Federal Aid projects. 17 

 18 
1-09.11.GR1 Disputes and Claims 19 
 20 

1-09.11.INST1.GR1 (Section 1-09.11 is revised to read) 21 
Must use once preceding any of the following: 22 
 23 

1-09.11.OPT1.GR1 (August 2, 2010) 24 
Establishes a Disputes Review Board (DRB) at Contract 25 
Execution time Use in all projects with an Engineer’s 26 
Estimate of $10 million and greater.  At Region request and 27 
with HQ Construction Office approval, may be used in 28 
projects with lesser cost where the project complexity, 29 
scope of work, or project conditions cause the formation of 30 
a DRB at contract execution to be desired..Must use with 31 
1-09.11(1).OPT1.GR1, 1-09.11(1)A.OPT1.GR1 and GR1, 32 
0911(1)B.OPT1.GR1. 33 

 34 
1-09.11(1).GR1 Disputes Review Board 35 
 36 

1-09.11(1).INST1.GR1 (Section 1-09.11(1) is deleted and  37 
replaced with the following) 38 
Must use once preceding any of the following: 39 

 40 
1-09.11(1).OPT1.GR1 (August 2, 2010) 41 

Establishes a Disputes Review Board (DRB) at 42 
Contract Execution time. Use in all projects with an 43 
Engineer’s Estimate of $10 million and greater.  At 44 
Region request and with HQ Construction Office 45 
approval, may be used in projects with lesser cost 46 
where the project complexity, scope of work, or project 47 
conditions cause the formation of a DRB at contract 48 
execution to be desired.. Must use with 1-49 
09.11(1)A.OPT1.GR1 and 1-09.11(1)B.OPT1.GR1. 50 
Must also use Scope of Work Appendix located at: 51 
http://wsdot.wa.gov/publications/fulltext/ProjectDev/GS52 
PsPDF/1-09.11(1).Appendix.pdf 53 

 54 
1-09.11(1)A.GR1 Disputes Review Board Membership 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.9.OPT1.FB1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.9(1).GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.9(1).INST1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.9(1).OPT1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1).OPT1.GR1.pdf
http://wsdot.wa.gov/publications/fulltext/ProjectDev/GSPsPDF/1-09.11(1).Appendix.pdf
http://wsdot.wa.gov/publications/fulltext/ProjectDev/GSPsPDF/1-09.11(1).Appendix.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1)A.GR1.PDF
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 1 
1-09.11(1)A.INST1.GR1 (Section 1-09.11(1)A is deleted and  2 

replaced with the following) 3 
Must use once preceding any of the following: 4 

 5 
1-09.11(1)A.OPT1.GR1 (April 4, 2011) 6 

Establishes a Disputes Review Board (DRB) at 7 
Contract Execution time. Use in all projects with 8 
an Engineer’s Estimate of $10 million and greater.  9 
At Region request and with HQ Construction 10 
Office approval, may be used in projects with 11 
lesser cost where the project complexity, scope of 12 
work, or project conditions cause the formation of 13 
a DRB at contract execution to be desired.. Must 14 
use with 1-09.11(1).OPT1.GR1 and 1-15 
09.11(1)B.OPT1.GR1. 16 
 17 

1-09.11(1)B.GR1 Disputes Review Board Procedures 18 
 19 
1-09.11(1)B.INST1.GR1 (Section 1-09.11(1)B is deleted and  20 

replaced with the following) 21 
Must use once preceding any of the following: 22 

 23 
1-09.11(1)B.OPT1.GR1 (Disputes Review Board Procedures) 24 

(August 2, 2010) 25 
Establishes a Disputes Review Board (DRB) at 26 
Contract Execution time. Use in all projects with 27 
an Engineer’s Estimate of $10 million and greater.  28 
At Region request and with HQ Construction 29 
Office approval, may be used in projects with 30 
lesser cost where the project complexity, scope of 31 
work, or project conditions cause the formation of 32 
a DRB at contract execution to be desired.. Must 33 
use with 1-09.11(1).OPT1.GR1 and 1-34 
09.11(1)A.OPT1.GR1. 35 

 36 
1-10.GR1 Temporary Traffic Control 37 

 38 
1-10.1.GR1 General 39 
 40 

1-10.1.INST1.GR1 (Section 1-10.1 is supplemented with the following) 41 
Must use once preceding any of the following: 42 

 43 
1-10.1.OPT1.FR1 (Agency-Provided Traffic Control Resources) 44 

(April 1, 2013) 45 
Use on projects where the Region will be providing some 46 
labor, equipment or material resource to the Contractor. 47 
Typically will include signs, posts, pilot car drivers, WSP 48 
officers, etc. The decision to provide resources and the use 49 
of this provision requires the approval of the Region 50 
Construction Manager. 51 

 52 
The first fill-in is a detailed list of the resources to be 53 
provided. Include a description of the item, the quantity (if 54 
appropriate), its location and any special instructions to the 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1)A.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1)A.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1)B.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1)B.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-09.11(1)B.OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1.INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1.OPT1.FR1.PDF


Index – General Special Provisions Division 1 EGSP1.docx 
April 3, 2017 Page 37 

Contractor for acquiring the item. Include a reference to the 1 
description of work provision where the resource is to be 2 
applied. The second fill-in is the number of working days 3 
you want the Contractor to notify the Engineer before each 4 
duration of use of the resources. 5 

 6 
If the fill-in list includes providing any law enforcement 7 
organization for traffic control duties, must also use 8 
1-10.1.OPT2.FR1. 9 
(2 fill-ins) 10 

 11 
1-10.1.OPT2.FR1 (Agency-Provided Law Enforcement) 12 

(August 2, 2004) 13 
Use in projects where the Region has decided to provide 14 
law enforcement personnel to participate in the 15 
Contractor’s traffic control activities. 16 
 17 
Fill-in is a list of the specific duties of the law enforcement 18 
personnel. 19 
Must use with 1-10.1.OPT1.FR1. 20 
(1 fill-in) 21 

 22 
1-10.1(1).GR1 Materials 23 

 24 
1-10.1(1).INST1.GR1 (Section 1-10.1(1) is supplemented with the following) 25 

Must use once preceding any of the following: 26 
 27 

1-10.1(1).OPT1.GR1 (Automated Flagger Assistance Devices) 28 
(April 7, 2014) 29 
Use in projects utilizing the Automated Flagger 30 
Assistance Devices. Use of this provision requires the 31 
approval of the Region Construction Manager or 32 
designee. 33 
Must use with 1-10.3(3).OPT1.GR1, 1-34 
10.4(2).OPT2.GR1, and 1-10.5(2).OPT1.GR1. 35 
 36 

1-10.2.GR1 Traffic Control Management 37 
 38 

1-10.2(1).GR1 General 39 
 40 

1-10.2(1).INST1.GR1 (Section 1-10.2(1) is supplemented with the following) 41 
Must use once preceding any of the following: 42 

 43 
1-10.2(1).OPT1.GR1 (Acceptable TCS Training) 44 

(January 8, 2016) 45 
Include in all projects that include the bid item Traffic 46 
Control Supervisor, or include the bid item Project 47 
Temporary Traffic Control. 48 

 49 
1-10.2(1).OPT2.GR1 (Traffic Control Supervisor) 50 

(January 5, 2015) 51 
May be used on projects with temporary traffic control 52 
where a greater experience level is desired for the 53 
primary Traffic Control Supervisor.  Typical projects 54 
where use of the GSP would be considered may have 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1.OPT2.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.1(1).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.2(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.2(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.2(1).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.2(1).OPT2.GR1.PDF
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complex traffic control plans, increased risk of worker 1 
safety, or impacts to the public. 2 

 3 
1-10.3.GR1 Traffic Control Labor, Procedures and Devices 4 

 5 
1-10.3(3).GR1 Traffic Control Devices 6 

 7 
1-10.3(3).INST1.GR1 (Section 1-10.3(3) is supplemented with the following) 8 

Must use once preceding any of the following: 9 
 10 

1-10.3(3).OPT1.GR1 (Automated Flagger Assistance Devices) 11 
(April 7, 2014) 12 
Use in projects to include the Automated Flagger 13 
Assistance Devices (AFAD). Use of this provision 14 
requires the approval of the Region Construction 15 
Manager or designee. 16 
Must use with 1-10.1(1).OPT1.GR1, 1-17 
10.4(2).OPT2.GR1, and 1-10.5(2).OPT1.GR1. 18 

 19 
1-10.4.GR1 Measurement 20 

One of these three GSPs must be included in every project with 21 
traffic control: 1-10.4(1).OPT1.GR1, 1-10.4(2).OPT1.GR1, 1-22 
10.4(3).OPT1.GR1. 23 

 24 
1-10.4(1).GR1 Lump Sum Bid for Project (No Unit Items) 25 
 26 

1-10.4(1).INST1.GR1 (Section 1-10.4(1) is supplemented with the following) 27 
Must use once preceding any of the following: 28 

 29 
1-10.4(1).OPT1.GR1 (Total Project Lump Sum Payment) 30 

(August 2, 2004) 31 
Use on projects where there will be only one item for all 32 
temporary traffic control in the bid proposal. Lump sum 33 
traffic control requires the establishment of a lump sum 34 
item and the deletion of all other standard temporary 35 
traffic control items. 36 

 37 
This method of payment may be used any project with 38 
the approval of the Region Construction Manager or 39 
designee.  It is not recommended for projects with 40 
traffic control costs that are difficult to determine as the 41 
bidder must have a reasonable opportunity to predict 42 
the necessary temporary traffic control measures and 43 
prepare a responsible estimate. 44 
 45 
Do not use with 1-10.4(2).OPT1.GR1 or 46 
1-10.4(3).OPT1.FR1. 47 

 48 
1-10.4(2).GR1 Item Bids With Lump Sum for Incidentals 49 
 50 

1-10.4(2).INST1.GR1 (Section 1-10.4(2) is supplemented with the following) 51 
Must use once preceding any of the following: 52 

 53 
1-10.4(2).OPT1.GR1 (Standard Items) 54 

(August 2, 2004) 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.3.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.3(3).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.3(3).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.3(3).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(1).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(1).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(1).OPT1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(2).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(2).OPT1.GR1.PDF


Index – General Special Provisions Division 1 EGSP1.docx 
April 3, 2017 Page 39 

Use on projects that will be utilizing the traffic control 1 
Bid items referenced in the provisions. While there may 2 
be lump sum Bid items within that list, this is not a total-3 
project lump sum bid. 4 
 5 
Do not use with 1-10.4(1).OPT1.GR1 or 6 
1-10.4(3).OPT1.FR1. 7 
 8 

1-10.4(2).OPT2.GR1 (Automated Flagger Assistance Devices) 9 
(April 7, 2014) 10 
Use on projects that will be utilizing Automated Flagger 11 
Assistance Devices. Use of this provision requires the 12 
approval of the Region Construction Manager or 13 
designee. 14 
Must use with 1-10.1(1).OPT1.GR1, 1-15 
10.3(3).OPT1.GR1, and 1-10.5(2).OPT1.GR1. 16 

 17 
1-10.4(3).GR1 Reinstating Unit Items With Lump Sum Traffic Control 18 
 19 

1-10.4(3).INST1.GR1 (Section 1-10.4(3) is supplemented with the following) 20 
Must use once preceding any of the following: 21 

 22 
1-10.4(3).OPT1.FR1 (Project Lump Sum) 23 

(August 2, 2004) 24 
Use on projects that will be total project lump sum 25 
except that some other traffic control Bid items will be 26 
utilized on the project. Use of this provision requires the 27 
approval of the Region Construction Manager or 28 
designee. 29 

 30 
This method of payment might be applied to a job that 31 
would be total project lump sum except that some part 32 
of the work is not readily predictable. The need for 33 
Flaggers might be unclear or there could be an 34 
indeterminate future need for public information utilizing 35 
Portable Changeable Message Signs. 36 
 37 
The fill-in for this provision is a list of the traffic control 38 
Bid items that are included according to Sections 1-39 
10.4(3) and 1-10.5(3). Do not use with 1-40 
10.4(1).OPT1.GR1 or 1-10.4(2).OPT1.GR1. 41 
(1 fill-in) 42 

 43 
1-10.5.GR1 Payment 44 

 45 
1-10.5(2).GR1 Item Bids with Lump Sum for Incidentals 46 

 47 
1-10.5(2).INST1.GR1 (Section 1-10.5(2) is supplemented with the following) 48 

Must use once preceding any of the following: 49 
 50 

1-10.5(2).OPT1.GR1 (Automated Flagger Assistance Devices) 51 
(April 7, 2014) 52 
Use in projects utilizing Automated Flagger Assistance 53 
Devices. Use of this provision requires the approval of 54 
the Region Construction Manager or designee. 55 

http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(2).OPT2.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(3).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(3).INST1.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.4(3).OPT1.FR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.5.GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.5(2).GR1.PDF
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.5(2).INST1.GR1.pdf
http://www.wsdot.wa.gov/publications/fulltext/projectdev/gspspdf/1-10.5(2).OPT1.GR1.PDF
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Must use with 1-10.1(1).OPT1.GR1, 1-1 
10.3(3).OPT1.GR1, and 1-10.4(2).OPT2.GR1. 2 
 3 


